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Procedure for Participating in Tender 

 

Tender Enquiry 
No 

Work Description 

EMD 

 (Rs. 
Lacs) 

Tender 
Participation 
Fee (Rs) 

Last date and 
time 
for Payment of 
Tender 
Participation 
Fee 

TPNODL/OT/2021-
22/12 
 

Store Logistics Support 
Services 
 

3.43       5000 
28.06.2021 
15:00 hrs 

 

Please note that corresponding details mentioned in this document will supersede 

any other details mentioned anywhere else in the Tender Document. 

Procedure to Participate in Tender.  

Following steps to be done before “Last date and time for Payment of Tender Fee” as 

mentioned above: 

1. Eligible and Interested Bidders to submit duly signed and stamped letter on Bidder's 

letter head indicating 

a.  Tender Enquiry number  

b.  Name of authorized person  

c.  Contact number  

d.  E-mail id  

e.  Details of submission of Tender Fee 

f. GST Registration No 

2. Non-Refundable Tender Fee, as indicated in table above, to be submitted in the form of 

Direct Deposit in the following bank account and submit the receipt along with a covering 

letter clearly indicating the Tender Reference/ Enquiry Number – 

 

Beneficiary Name – TP Northern Odisha Distribution Limited 

Bank Name – Union Bank of India 

Branch Name – Balasore Branch 

Account No – 500601010280332 

IFSC Code – UBIN0550060 

E-mail with necessary attachment to be sent to  imran.ahmad@tpnodl.com before last 

date and time for payment of Tender Fee. 

 

mailto:imran.ahmad@tpnodl.com
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Interested bidders to submit Tender Fee and Authorization letter before Last date and 

time as indicated above, after which link from TPNODL E-Tender system (Ariba) will be 

shared for further communication and bid submission. 

Please note all future correspondence regarding the tender, bid submission, bid 

submission date extension, Pre-bid query etc. will happen only through TPNODL E-

Tender system (Ariba). User manual to guide the bidders to submit the bid through E-

Tender system (Ariba) is also enclosed. 

No e-mail or verbal correspondence will be responded. All communication will be done 

strictly with the bidders who have done the above step to participate in the Tender. 

Also, it may be strictly noted that once date of “Last date and time for Payment of Tender 

Participation Fee” is lapsed no Bidder will be sent link from TPNODL E-Tender System 

(Ariba). Without this link BA will not be able to participate in the tender. Any last moment 

request to participate in tender will not be entertained. 

Any payment of Tender Fee / EMD by Bidder who have not done the prerequisite will not 

be refunded. 

Also all future corrigendum to the said tender will be informed on Tender section on 

website www.tpnodl.com  

 
 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.tpnodl.com/
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OPEN TENDER NOTIFICATION 
 

FOR 
 

3 Years Rate Contract for “Stores Logistics Support Services”  
@ TPNODL 

 
 
 
 
 
 
 

Tender Enquiry No.: TPNODL/OT/2021-22/012  
Due Date for Bid Submission: 12.07.2021 15.00 hrs 
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CONTENTS OF THE ENQUIRY 
 

S. No. PARTICULARS 

1. Event Information 

2. Evaluation Criteria 

3. Submission of Bid Documents 

4. Bid Opening & Evaluation process 

5. Award Decision 

6. Order of Preference/Contradiction 

7. Post Award Contract Administration 

8. Specifications and Standards 

9. General Conditions of Contract 

10. Safety 

Annexures 

I. Annexure I – Schedule of Items 

II. Annexure II – Scope of work (SOW) & Service Level Agreement (SLA) 

III. Annexure III – Schedule of Deviations 

IV. Annexure IV – Schedule of Commercial Specifications 

V. Annexure V – Document Check List 

VI. Annexure VI – Acceptance Form for Participation in Reverse Auction Event 

VII. Annexure VII – General Condition of Contract 
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1.0 Event Information 

1.1 Scope of work 

Open Tenders are invited in e-tender bidding process from interested Bidders for entering 
into a Rate Contract valid for a period of 3 Years as defined below: 

S. 
No. 

Description 
EMD 

Amount 
(Rs.) 

Tender Fee 
(Rs.) 

1 Stores Logistics Support Services at TPNODL 3,43,000 5000 

1.2 Availability of Tender Documents 

Please refer “Procedure to participate in the e-tender”. 

Bidders are requested to visit TPNODL website www.tpnodl.com regularly for any 
modification / clarification to the bid documents.  

1.3 Calendar of Events 

(a) 
Date of sale/ availability of tender 
documents from TPC Website 

From 19.06.2021 onwards 

(b) 

Date by which interested and eligible 
vendors to pay tender fee and confirm 
participation in accordance with 
“Procedure for participating in tender” 

28-06-2021 15:00 hrs 

(c) Date & Time of Pre-Bid Meeting (If any) 
Not applicable due to COVID- 19. Queries 
to be answered through e-mail / TPNODL 
Tender Website. 

(d) 
Last Date of receipt of pre-bid queries, 
if any 

04.07.2021: 15:00 Hrs 

(e) 
Last Date of Posting Consolidated 
replies to all the pre-bid queries as 
received 

06.07.2021: 15:00 Hrs 

(f) Last date and time of receipt of Bids 12.07.2021: 15:00 Hrs 

(g) 
Date & Time of opening technical bids 
& EMD (Envelope-1 & 2) 

12.07.2021: 15:30 Hrs 

(h) 
Date & Time of opening of Price of 
qualified bids 

Will be notified to the successful bidders 
through our website / e-mail. 

Note :- In the event of last date specified for submission of bids and date of opening of bids 
is declared as a closed holiday for TPNODL, Balasore office the last date of submission of 
bids and date of opening of bids will be the following working day at appointed times. 

1.4 Mandatory documents required along with the Bid 

1.4.1 EMD of requisite value and validity 
1.4.2 Tender Fee in case the tender is downloaded from website 
1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 

1.7. 
1.4.4 Drawing, Type Test details along with a sample of each item as specified at 

Annexure I (as applicable) 
1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s 

letter head. 

http://www.tpnodl.com/
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1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure 
IV on bidder’s letter head. 

1.4.7 Proper authorization letter / Power of Attorney to sign the tender on the behalf of 
bidder. 

1.4.8 Copy of PAN, GST (In case any of these documents is not available with the bidder, 
same to be explicitly mentioned in the ‘Schedule of Deviations’) 

Please note that in absence of any of the above documents, the bid submitted by a 
bidder shall be liable for rejection. 

1.5 Deviation from Tender 

Normally, the deviations to tender terms are not admissible and the bids with deviation are 
liable for rejection. Hence, the bidders are advised to refrain from taking any deviations on 
this Tender. Still in case of any deviations, all such deviations shall be set out by the 
Bidders, clause by clause in the ‘Annexure III - Schedule of Deviations’ and same shall be 
submitted as a part of the Technical Bid. 

1.6 Right of Acceptance/ Rejection 

Bids are liable for rejection in absence of following documents:-  

1.6.1 EMD of requisite value and validity 
1.6.2 Tender fee of requisite value 
1.6.3 Price Bid as per the Price Schedule mentioned in Annexure-I 
1.6.4 Necessary documents against compliance to Qualification Requirements mentioned 

at Clause 1.7 of this Tender Document. 
1.6.5 Filled in Schedule of Deviations as per Annexure III 
1.6.6 Filled in Schedule of Commercial Specifications as per Annexure IV 
1.6.7 Receipt of Bid within the due date and time 

TPNODL reserves the right to accept / reject any or all the bids without assigning any reason 
thereof. 

1.7 Qualification Criteria 

 The Bidder should have own fleet of GPS enabled vehicles with monitoring features 

accessible to TPNODL bearing commercial number in the name of their organization or 

owners name for activity -I. Self-attested copy of RCs should be attached with technical 

bid. In case of non-availability of any of the GPS vehicles, the bidder may submit 

undertaking to provide the same within 3 month period from the date of order. 

 The bidder must have minimum 5 years’ experience with knowledge to provide bulk 

material delivery, Store Operation, large warehouse operation of reputed organization 

with average order value of Rs. 1.5 Cr in last three financial year. Order copy / 

performance copy shall be submitted in this regard. 

 The bidder must have average annual turnover of Rs. 2.5 Cr. in last three consecutive 

years. (Audited balance sheet and Profit and loss account statement to be submitted). 

 The Service Provider should not have ever been under a declaration of ineligibility / fraud 

/ banned / blacklisted by any PSU / State or Central Government institutions in India for 

any reason. (Self-Declaration). 
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1.8 Marketing Integrity  

We have a fair and competitive marketplace. The rules for bidders are outlined in the 
General Condition of Contracts. Bidders must agree to these rules prior to participating. In 
addition to other remedies available, TPNODL reserves the right to exclude a bidder from 
participating in future markets due to the bidder’s violation of any of the rules or obligations 
contained in the General Condition of Contracts. A bidder who violates the market place 
rules or engages in behaviour that disrupts the fair execution of the marketplace, may result 
in restriction of a bidder from further participation in the marketplace for a length of time, 
depending upon the seriousness of the violation. Examples of violations include, but are not 
limited to: 

 Failure to honor prices submitted to the marketplace 
 Breach of terms as published in TENDER / NIT 

1.9 Supplier Confidentiality 

All information contained in this tender is confidential and shall not be disclosed, published 
or advertised in any manner without written authorization from TPNODL. This includes all 
bidding information submitted to TPNODL. All tender documents remain the property of 
TPNODL and all suppliers are required to return these documents to TPNODL upon request. 
Suppliers who do not honor these confidentiality provisions will be excluded from 
participating in future bidding events. 

2.0 Evaluation Criteria 

 The bids will be evaluated technically on the compliance to tender terms and       
conditions.  

 The bids of technically qualified BAs will be evaluated commercially on the overall BOQ 
basis as calculated in Schedule of Items [Annexure-I] for Activity I, II in totality. 
TPNODL reserves right to split the order Store wise into more than one Bidder and also 
to exclude any one or two stores or can split it activity wise also. Hence all bidders are 
advised to quote their most competitive rates against each line item. 

 Bidder has to mandatorily quote against each item of Schedule of Items [Annexure-I]. 
Failing to do so, TPNODL may reject the bids. 

NOTE: In case of a new bidder not registered, factory inspection and evaluation shall be 
carried out to ascertain bidder’s manufacturing capability and quality procedures. However 
TPNODL reserves the right to carry out factory inspection and evaluation for any bidder prior 
to technical qualification. In case a bidder is found as Disqualified in the factory evaluation, 
their bid shall not be evaluated any further and shall be summarily rejected. The decision of 
TPNODL shall be final and binding on the bidder in this regard. 

Price Variation Clause: The rates against services at Sr. No. 1-2 (Annexure-I) shall not be 
revised on account of any revisions in minimum wages during the year. Hence all bidders 
are advised to quote their most competitive rates against each line item for a period of one 
year. For 2nd & 3rd year a fixed % increment shall be applicable on all services. 
Service Provider shall quote yearly increment for 2nd / 3rd year in Annexure 1. Rates 
will be fixed after negotiation / Reverse Auction.  
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3.0 Submission of Bid Documents 

3.1 Bid Submission 

Bidders are requested to submit their offer in line with this Tender document. TPNODL shall 
respond to the clarification raised by various bidders and the replies will be sent to all 
participating bidders through e-mail. 

Bids shall be submitted in 3 (Three) parts: 

FIRST PART: “EMD” of Rs. 3,43,000/- (Rupees Three Lacs Forty Three only) shall be 
submitted. The EMD shall be valid for 210 days from the due date of bid submission in the 
form of BG / Bankers Pay Order favouring ‘’The TP Northern Odisha Distribution Limited”. 
The EMD has to be strictly in the format as mentioned in General Condition of Contract, 
failing which it shall not be accepted and the bid as submitted shall be liable for rejection. A 
separate non-refundable tender fee of stipulated amount also needs to be transferred online 
through NEFT / RTGS in case the tender document is downloaded from our website. 

TP Northern Odisha Distribution Limited Bank Details for transferring Tender Fee and 
EMD is as below: 

Account Name: The TP Northern Odisha Distribution Limited. 
Bank Name: Union Bank of India, Balasore 
Bank Account No. : 500601010280332 
IFSC Code: UBIN0550060 

In case of submission of EMD in shape of Bank Guarantee, original hard copy shall be 
sealed in separate envelope clearly indicating Tender Reference Number, Name of Tender 
and Name of Business Associate and shall be addressed to: 

HOD (Contracts) 
The TP Northern Odisha Distribution Limited, 

Januganj, Balasore- 756019, Odisha. 

 

SECOND PART: “TECHNICAL BID” shall contain the following documents: 

a) Documentary evidence in support of qualifying criteria 
b) Technical literature / GTP / Type test report etc. (if applicable)  
c) Qualified manpower available 
d) Testing facilities (if applicable) 
e) No Deviation Certificate as per the Annexure III – Schedule of Deviations 
f) Acceptance to Commercial Terms and Conditions viz Delivery schedule / period, 

payment terms etc. as per the Annexure IV – Schedule of Commercial Specifications. 
g) Quality Assurance Plan / Inspection Test Plan for supply items (if applicable) 

 

The technical bid shall be properly indexed and is to be submitted through TPNODL 
E-tender platform (Ariba) only. Hard copy of Technical Bids need not be submitted.   

THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as 
mentioned in Annexure I along with explicit break up of basic prices, Taxes & duties, Freight 
etc. In case any discrepancy is observed between the item description stated in Schedule of 
Items mentioned in the tender and the price bid submitted by the bidder, the item description 
as mentioned in the tender document (to the extent modified through Corrigendum issued if 
any) shall prevail. Price Bids have to be mandatorily submitted only through e-procurement 
portal of TPNODL. Bids submitted through any other form / route shall not be admissible. 
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The interested bidders are requested to obtain user name and password for purpose of bid 
submission through e-procurement portal of TPNODL, Balasore. 

SIGNING OF BID DOCUMENTS: 

The bid must contain the name, residence and place of business of the person or persons 
making the bid and must be signed and sealed by the Bidder with his usual signature. The 
names of all persons signing should also be typed or printed below the signature.  

The Bid being submitted must be signed by a person holding a Power of Attorney 
authorizing him to do so, certified copies of which shall be enclosed.  

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the 
time being in force, shall be signed by persons duly authorized to submit the Bid on behalf of 
the Company and shall be accompanied by certified true copies of the resolutions, extracts 
of Articles of Association, special or general Power of Attorney etc. to show clearly the title, 
authority and designation of persons signing the Bid on behalf of the Company. Satisfactory 
evidence of authority of the person signing on behalf of the Bidder shall be furnished with the 
bid.  

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, 
‘Secretary’, ‘Agent’ or other designation without disclosing his principal will be rejected.  

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm. 

3.2 Contact Information 

All the bidders are requested to send their pre-bid queries (if any) against this tender through 
e-mail within the stipulated timelines. The consolidated reply to all the queries received shall 
be posted on TPNODL website by the stipulated timelines as detailed in calendar of events. 

Communication Details: 

Name:   Mr. Imran Ahmad 

Contact No:  9910891222 

E-Mail ID: Imran.ahamd@tpnodl.com 

HOD (Contracts): 

Name:  Mr. Vipin Chauhan 

Contact No.: 9717393121 

E-Mail ID: vipin.chauhan@tpnodl.com 

3.3 Bid Prices 

Bidders shall quote for the entire Scope of Supply / work with a break up of prices for 
individual items and Taxes & duties. The bidder shall complete the appropriate Price 
Schedules included herein, stating the Unit Price for each item & total price with taxes, 
duties & freight up to destination at various sites of TPNODL. The all-inclusive prices offered 
shall be inclusive of all costs as well as Duties, Taxes and Levies paid or payable during the 
execution of the supply work, breakup of price constituents.  

The quantity break up shown else-where other than Price Schedule is tentative. The bidder 
shall ascertain himself regarding material required for completeness of the entire work. Any 
items not indicated in the price schedule but which are required to complete the job as per 
the Technical Specifications / Scope of Work / SLA mentioned in the tender, shall be 
deemed to be included in prices quoted. 
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3.4 Bid Currencies 

Prices shall be quoted in Indian Rupees Only. 

3.5 Period of Validity of Bids 

Bids shall remain valid for 180 days from the due date of submission of the bid. 

Notwithstanding clause above, the TPDDL may solicit the Bidder’s consent to an extension 
of the Period of Bid Validity. The request and responses thereto shall be made in writing. 

3.6 Alternative Bids 

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not 
be considered. The attention of Bidders is drawn to the provisions regarding the rejection of 
Bids in the terms and conditions, which are not substantially responsive to the requirements 
of the bidding documents. 

3.7 Modifications and Withdrawal of Bids 

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD 
as submitted along with the bid shall be liable for forfeiture in such event. 

3.8 Earnest Money Deposit (EMD) 

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The 
EMD is required to protect the TPNODL against the risk of bidder’s conduct which would 
warrant forfeiture. 
The EMD shall be denominate in any of the following form: 
 Banker’s Cheque / Demand Draft / Pay order drawn in favor of The TP Northern Odisha 

Distribution Limited, payable at Balasore. 
 Online transfer of requisite amount through NEFT /  RTGS. 
 Bank Guarantee valid for 210 days after due date of submission. 
The EMD shall be forfeited in case of: 

a) The bidder withdraws its bid during the period of specified bid validity. 

Or 

b) The case of a successful bidder, if the Bidder does not 
i) accept the purchase order, or 
ii) furnish the required performance security BG 

3.9 Type Tests (if applicable) 

The type tests specified in TPNODL specifications should have been carried out within five 
years prior to the date of opening of technical bids and test reports are to be submitted along 
with the bids. If type tests carried out are not within the five years prior to the date of bidding, 
the bidder will arrange to carry out type tests specified, at his cost. The decision to accept / 
reject such bids rests with TPNODL. 

4.0 Bid Opening & Evaluation process  

4.1 Process to be confidential 

Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process. Any effort by a Bidder to influence the 
TPNODL's processing of Bids or award decisions may result in the rejection of the Bidder's 
Bid. 
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4.2 Technical Bid Opening 

Bids shall be opened as per the schedule mentioned in Calendar of Events. In case 
of limited tenders, the bids shall be opened internally by TPNODL. Owing to COVID 
Scenario, in case of Open Tenders also, the bids shall be opened internally by 
TPNODL. Technical bid must not contain any cost information whatsoever. 

First the “EMD” will be checked. Bids without EMD/ cost of tender (if applicable) of 
required amount/ validity in prescribed format, shall be rejected. 

Next, the technical bid of the bidders who have furnished the requisite EMD will be 
opened, one by one. The salient particulars of the techno commercial bid will be read 
out at the sole discretion of TPNODL. 

 

4.3 Preliminary Examination of Bids/ Responsiveness 

TPNODL will examine the Bids to determine whether they are complete, whether any 
computational errors have been made, whether required sureties have been 
furnished, whether the documents have been properly signed, and whether the Bids 
are generally in order. TPNODL may ask for submission of original documents in 
order to verify the documents submitted in support of qualification criteria. 

Arithmetical errors will be rectified on the following basis: If there is a discrepancy 
between the unit price and the total price per item that is obtained by multiplying the 
unit price and quantity, the unit price shall prevail and the total price per item will be 
corrected. If there is a discrepancy between the Total Amount and the sum of the 
total price per item, the sum of the total price per item shall prevail and the Total 
Amount will be corrected. 

Prior to the detailed evaluation, TPNODL will determine the substantial 
responsiveness of each Bid to the Bidding Documents including production capability 
and acceptable quality of the Goods offered. A substantially responsive Bid is one, 
which conforms to all the terms and conditions of the Bidding Documents without 
material deviation. 

Bid determined as not substantially responsive will be rejected by the TPNODL 
and/or the TPNODL and may not subsequently be made responsive by the Bidder by 
correction of the non-conformity. 

 

4.4 Techno Commercial Clarifications 

Bidders need to ensure that the bids submitted by them are complete in all respects. 
To assist in the examination, evaluation and comparison of Bids, TPNODL may, at its 
discretion, ask the Bidder for a clarification on its Bid for any deviations with respect 
to the TPNODL specifications and attempt will be made to bring all bids on a 
common footing. All responses to requests for clarification shall be in writing and no 
change in the price or substance of the Bid shall be sought, offered or permitted 
owing to any clarifications sought by TPNODL. After all techno commercial issues 
are clarified, the date of price bid opening will be intimated to the technically 
accepted bidders and same shall also be notified at TPNODL website.  

4.5 Price Bid Opening 

Price bids will be opened at the stipulated date and time. The EMD of the bidder 
withdrawing or substantially altering his offer at any stage after the technical bid 
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opening will be forfeited at the sole discretion of TPNODL without any further 
correspondence in this regard. 

4.6 Reverse Auctions 

TPNODL reserves the right to conduct the reverse auction (instead of public opening 
of price bids) for the products/ services being asked for in the tender and reserves 
the rights to conduct the manual negotiation with the BA who is declared L1 after 
Reverse Auction.. The terms and conditions for such reverse auction events shall be 
as per the Acceptance Form attached as Annexure VI of this document. The bidders 
along with the tender document shall mandatorily submit a duly signed copy of the 
Acceptance Form attached as Annexure VI as a token of acceptance for the same. 

5.0 Award Decision 

TPNODL will award the contract to the successful bidder whose bid has been determined to 
be the lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 
2.0. The Cost for the said calculation shall be taken as the all-inclusive cost quoted by bidder 
in Annexure I (Schedule of Items) subject to any corrections required in line with Clause 4.3 
above. The decision to place purchase order/LOI solely depends on TPNODL on the cost 
competitiveness across multiple lots, quality, delivery and bidder’s capacity, in addition to 
other factors that TPNODL may deem relevant. 

TPNODL reserves all the rights to award the contract to one or more bidders so as to meet 
the requirement or nullify the award decision without assigning any reason thereof. 

In case any service provider is found unsatisfactory during the contract period, the award will 
be cancelled and TPNODL reserves the right to award other service provide who are found 
fit. 

6.0 Order of Preference/Contradiction: 

In case of contradiction in any part of various documents in tender, following shall prevail in 
order of preference: 

1. Schedule of Items (Annexure I) 
2. Post Award Contract Administration (Clause 7.0) 
3. Submission of Bid Documents (Clause 3.0) 
4. Scope of Work and SLA (Annexure VII) 
5. Technical Specifications (Annexure II) 
6. Inspection Test Plan (Annexure VIII) 
7. Acceptance Form for Participation in Reverse Auction (Annexure VI) 
8. General Conditions of Contract (Annexure IX) 

7.0 Post Award Contract Administration 

7.1 Special Conditions of Contract 

 The overall period of the contract shall be for a period of 3 years.  

 TPNODL appreciates and welcomes the engagement/employment of persons from 
SC/ST community or any other deprived section of society by their BAs. 

 Expenses incurred if any for any suits, ligation arising out of fault of Party, shall be borne 
themselves, other than those arising solely due to omission/commission by the Principal. 

 TPNODL reserves the right to terminate the contract by giving suitable notice period and 
allocating the same to any other vendor as deemed fit by TPNODL to maintain 
uninterrupted operations at site. 

 Unless communicated by TPNODL in writing, the contract shall automatically stand 
terminated after the expiry of its validity period without serving any notice thereof. 
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 Standing Committee: Party will nominate one official and TPNODL will nominate one 
official for co-coordinating all matters relating to this agreement. 
-Party is required to handle suits and other litigations on behalf of TPNODL. 

 Force Majeure Clause: TPNODL & Party shall not be liable for any failure or delay in 
performance due to any cause beyond its control including pandemic, cyclone, fires, 
strikes, go-slow, lock-out, closure, theft, pestilence, dislocation of normal working 
conditions, uncertain and unstable labor situation, accidents, war, riots, civil commotion, 
political upheaval, Government actions, epidemics, breakdown of machinery, acts, 
demands or otherwise or any other causes or conditions beyond the control of TPNODL 
& Party, whether directly due to or in consequences of the aforesaid causes and the 
existence of such causes or consequences shall operate to extend the time of 
performance after the cause of delay shall have ceased to exist. The provisions 
aforesaid shall not be limited or abrogated by any other terms of agreement whether 
written or printed.  

 Arbitration Clause:  
- In case of any dispute or difference between the parties arising out of or in connection 

with this agreement, or in the matter of any interpretation of any clause(s) of the 
agreement, or any of its terms or in the matter of any claim or enforcement of any right or 
obligation of the parties, the same shall be referred for arbitration to a sole arbitrator to 
be nominated by the Chief Executive Officer, TPNODL. The award of the arbitrator shall 
be final and binding upon the parties to this agreement. Subject as aforesaid the 
arbitration conciliation Act 1996 and the rules thereunder and statutory modifications 
thereon in force shall be deemed to apply to the arbitration proceedings under this 
clause. The venue of arbitration shall be-- 

- The agreement shall be governed by the Indian Laws for the time being in force. 
- It is agreed that this is a non-exclusive agreement and either party is at liberty to enter 

into similar agreements connected with the services. 

 Termination Clause: This agreement shall be subject to termination with clear one 
calendar month notice in writing from either side. 

 Any change in statutory taxes, duties and levies during the contract period shall be borne 
by TPNODL. 

 All the terms and conditions of TPNODL GCC shall be applicable. 

 Rate Contract shall be issued with validity of one year from effective date of RC and shall 
be renewed for 2nd and 3rd based on performance. 

 Special Conditions of contract will supersede GCC terms. 

7.2 Payment Terms 

100% payment shall be made to BA within 45 days on receipt of original Bills / invoices in 
the name of TP Northern Odisha Distribution Limited subject to fulfilment of contractual 
obligations. All bills shall be submitted to Asst. General Manager (Elect.) / Executive 
Engineer (Elect.), ESD, TPNODL, Balasore along with report for certification of work.  

7.3 Climate Change 

Significant quantities of waste are generated during the execution of project and an 
integrated approach for effective handling, storage, transportation and disposal of the same 
shall be adopted. This would ensure the minimization of environmental and social impact in 
order to combat the climate change. 
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7.4 Ethics 

 TPNODL is an ethical organization and as a policy TPNODL lays emphasis on 
ethical practices across its entire domain. Bidder should ensure that they should 
abide by all the ethical norms and in no form either directly or indirectly be involved in 
unethical practice.  

 TPNODL work practices are governed by the Tata Code of Conduct which 
emphasizes on the following: 

 We shall select our suppliers and service providers fairly and transparently. 

 We seek to work with suppliers and service providers who can demonstrate that they 
share similar values. We expect them to adopt ethical standards comparable to our 
own. 

 Our suppliers and service providers shall represent our company only with duly 
authorized written permission from our company. They are expected to abide by the 
Code in their interactions with, and on behalf of us, including respecting the 
confidentiality of information shared with them. 

 We shall ensure that any gifts or hospitality received from, or given to, our suppliers 
or service providers comply with our company’s gifts and hospitality policy. 

 We respect our obligations on the use of third party intellectual property and data. 

Bidder is advised to refer GCC attached at Annexure IX for more information. 

Any ethical concerns with respect to this tender can be reported to the following e-mail ID: 
ceooffice@tpnodl.com 

 

8.0 Specification and standards 

NA 

9.0 General Condition of Contract 

Any condition not mentioned above shall be applicable as per GCC for Supply attached 
along with this tender at Annexure IX. 

10.0 Safety 

Safety related requirements as mentioned in our safety Manual put in the Company’s 
website which can be accessed by:  

http://www.tpnodl.com  

All Associates shall strictly abide by the guidelines provided in the safety manual at all 
relevant stages during the contract period. 

mailto:ceooffice@tpnodl.com
http://www.tpnodl.com/
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ANNEXURE I 
Schedule for Items  

Manpower & Infrastructure required on Monthly basis for Service Provider at Balasore & Jajpur Store  

Sr. 
No. 

Description Item wise 
Qty/ 
Day 

Unit 
 Monthly 
Unit Rate  

 Monthly 
Charges  

 Appl. 
GST  

 Total All 
Inclusive 1st 
year Value 

(Rs.)  

 % 
Increment 

for  2nd 
on 1st year 

rate 

% 
Increment 
for   3rd 
Year on 
2nd year 

rate 

1 

                 
Activity-I-
Stores In-

house 
Operation

al & 
Delivery 

Of 
Materials 

 

LP Truck (Min Dimension, L=15Ft , 
B=12 Ft, H=8 Ft) (including Driver 
&  Helper) 

3 Monthly           
 

TRX Crane - 10.0T (including 
Driver & Helper) 

1 Monthly           

 

Forklift – 3.0T (including Driver) 1 Monthly           
 

Executive 1 Monthly           
 

Supervisors 5 Monthly           
 

Labor 34 Monthly           
 

Total Cost for Activity I for 1st Year    
 

 
 

*The crane & forklift will be used inside Stores only 
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On call Service requirement for providing Manpower & Infrastructure for loading /unloading & transportation of material  in entire TPNODL  

  

Sr. 
No. 

Description Item wise 
Yearly 
Qty. 

Unit Unit Rate  Appl. GST 

All 
Inclusive 

Unit 
Rate per 

Day 
(Rs.) 

Total All 
Inclusive 1st 
Year Value 

(Rs.) 

 % 
Increment 

for  2nd 
on 1st year 

rate 

% 
Increment 
for   3rd 
Year on 
2nd year 

rate 

2 

 
Activity II -

On Call 
Vehicles 

and 
Manpower 

LP Truck –(Min Dimension, 
L=15Ft, B =12 Ft, H=8Ft) (incl. 04 
Labor, Driver & Helper) 

240 Day           
 

TRX Crane - 10.0T (incl. Driver & 
Helper) 

240 Day           
 

Tata -709 /407 (incl. 04 Labor, 
Driver & Helper) 

240 Day           
 

Tata Ace  120 Day       

Labor 480 Day            

 Trailer for Joist Pole 50 Day       

 Trailer upto 5 MVA PTR 35 Day       

 Trailer for 8 MVA PTR 10 Day       

 Trailer for more than 8 MVA PTR 5 Day       

 
Truck Mounted crane - 3 Ton 
capacity  

50 Day      
 

 Extra per hour rate of LP truck 200 Hours       

 Extra per hour rate of TXR Crane 100 Hours       

 
Extra per hour rate of TATA 
407/709 

100 Hours      
 

Total Cost for Activity II for 1st Year     

Total Overall Cost for Activity I & II for 1st Year    

* For On Call Vehicle Truck, Crane, Tata 709 and Tata 407 (or similar models of another make) maximum 300 km, Minimum 25 km for 8 Hrs 
running. 
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NOTE: 

 The overall period of the contract shall be for a period of 3 years.  

 The bids will be evaluated commercially on the overall lowest BOQ. 

 The bidders are advised to quote prices strictly in the above format and for all the line 
items as mentioned above. Failing to do so, bids are liable for rejection. 

 The bidder must fill each and every column of the above format. Mentioning “extra / 
inclusive” in any of the column may lead for rejection of the price bid. 

 No cutting / overwriting in the prices is permissible.  

 The unit price to be indicated in col. No. 6 should be exclusive of taxes & duties which 
are to be indicated in separate columns meant for the purpose. 

 Note: (1) All Vehicle will move from Balasore Central Store / Jajpur Sub-Store to 
identified sections of TPNODL site and return to store. On daily basis there may be 
single trip or two trip depending on distance. (For more than 50 km there will be 1 trip 
and for less than 50 kms there may be 2 trip approx.).(2) Manpower on call Service basis 
shall be for minimum 8 hrs. Working / day. 

 Project locations shall be located all across TPNODL area. Service provider is required 
to deliver the material at the given project location. 

 All Vehicles & Cranes on monthly Service basis will be used by TPNODL 24 X 7. Vendor 
will provide the vehicle & Cranes to TPNODL for full time use and will be parked in Store 
premises of TPNODL. 

 The bidder shall quote against each of the line items as indicated above. The quantity as 
mentioned above neither implies nor guarantees any minimum deployment thereunder. 
The above quantity is indicative only based on our experience and expectations and it is 
not binding on us for fulfillment. Actual quantities may vary as per TPNODL’s 
requirements. 

 Further the quantity mentioned for on call Service requirement can be utilized at any of 
the store and in any volume.  The mentioned quantity in Scope of Work (SoW) is 
indicative only. 
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Annexure II 
 

Scope of Work (SOW) & Service Level Agreement (SLA) 
 

About TPNODL 

TP Northern Odisha Distribution Limited (TPNODL) is a joint venture between Tata Power 

and the Government of Odisha with the majority stake being held by Tata Power Company 

(51%). TPNODL serves a population more than 97 Lakh with Customer Service base of 19 

Lakh and a vast Distribution Area of approx. 27920 Sq. Km. 

Distribution of Stores 

At Present TPNODL’s Material is managed through 4 stores namely:- 

 Central Store - Balasore  ( Address : Central Stores, Gudipada, Balia, Balasore, 

Pin- 756001) 

 Sub- Store  - Jajpur ( Address - Dhabalagiri, PO – Jajpur Road , District - Jajpur , 

Pin – 755019) 

 Sub Store – Keonjhar (Address – Electrical Sub-Depot, Gambharia Structure, PO- 

DD College, Pin – 758001,District - Keonjhar 

 Sub Store - Baripada ( Address – Electrical Sub-Depot, Baghra Road, Near JD Film 

Hall, Mayurbhanj, Pin- 757001) 

Door Delivery and Logistic services will be started initially from 02. Primarly it will be from 

Central Stores, Balasore & Sub-Store Jajpur. Subsequently services may be started from 

other Sub-Stores 

Objective of Door Delivery Service 

Materials Management Group (Stores) intends to deliver Opex & Capex category of 

materials to its section offices after the receipt of requisition & collection of scrap materials 

on as & when basis from various locations of TPNODL as per requirement. To serve our 

internal customers & facilitate them with enhanced focus on business efficiency & loss 

reduction through timely delivery of materials we intend to engage & develop business 

associate for warehousing & logistics support at TPNODL. 

Nature of Materials in Stores  

All sub transmission and distribution line items like Transformer, cables, jointing Items, St. 

Light items, Transformer Oil, Structural Steel, Meter, Meter box, Switchgear items and 

spares etc. 

 

 

Nature & Scope of Service 
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Activity - I:  Stores In-house Operational Activity 

 Material Receipt, Storage, Shifting, Unloading, Unpacking, Physical, Verification, 

Cleaning, Assisting to Quality Inspection, Tagging, Rejection Tagging. 

  Material Issue to all authorized Dept. / groups, By Hand from Stores. 

 Materials shall be received from Local supplier, Outstation indigenous suppliers 
and imported suppliers. TPNODL staff shall verify the documents and hand over to 
the Service Provider for unloading of materials. 

 

Major Work – 

 Loading, Unloading, shifting & stacking of materials by providing equipment’s like TRX 

Crane, forklift, etc. as & when required for safe material handling by providing 

equipment’s like TRX, Cranes, Forklift etc. 

 Physical verification / counting of materials in the presence of Company’s authorized 

representatives. 

 Determination of damages / discrepancies in receipt of materials. 

 Assistance in in-house inspection of materials. 

 Identification & location marking. 

 Taking care on safety perspective. 

 Proper housekeeping to be maintained to make the workplace neat and clean. Dusting 

and cleaning of materials should be conducted on daily basis.  

 Approved reservations shall be handed over by TPNODL staff for issue of materials. 

 Materials are required to be issued with the approval of TPNODL employee in presence 

of security as per the reservation with regards to both specification and quantity. Service 

Provider shall stand responsible for any deviation noticed. 

 Retrieval of materials from the bin, safe handling and loading in vehicle along with direct 

issue is also in the scope of service provider. 

 FIFO (First In First Out) should be maintained as far as possible while issue of materials. 

 Periodical physical verification of items as per TPNODL guidelines required to be 

performed by service provider. Frequency of physical verification is decided time to time 

by AGM/HOG(Stores). 

 Regular internal / external audit shall be conducted and service provider has to provide 

necessary support to conduct the audit. 

 Material unpacking and counting (like Cables, RMU, Transformers, Spares, Hardware, 

Street Light Items and all Other Items). 

 Service provider shall be appropriately guided for all above activities & shall be carried 

out as per directions of AGM/HOG(Stores) and authorized representative.  
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Activity - I : Delivery of Materials 

Door Delivery of materials to various TPNODL Section offices & Project Locations 
distributed among five circles spread across the distribution license area of TPNODL. 

Delivery of materials will take place primarily from Central Stores, Balasore & Sub Store 

Jajpur. 

TPNODL has 5 circles, 16 Divisions, 05 MRT, 50 Sub divisions and 159 sections. Door 

Delivery of materials for sections lying under Balasore, Bhadrak & Mayurbhanj will be 

provided from Central Stores, Balasore while Door Delivery of materials for Jajpur & 

Keonjhar Sections shall be arranged from Sub-Store Jajpur.  

Scope of work involves: 

 Door delivery of materials to various location of TPNODL. 

 Vehicles should be GPS enabled 

 Collection of Scrap Materials while returning after Door Delivery or as per requirement  

 TPNODL Store Supervisor / Office shall handover the delivery documents with delivery 

plan for delivery of material on periodic basis decided by AGM / HoG-Stores. 

 Service Provider shall take out / prepare the material from storage locations in presence 

of security. 

 Mark the individual material / packing with appropriate Door Delivery tags / indicating DD 

No., Vehicle Nos etc. and other references if any, as advised by AGM /HOG - Stores / 

Shift in-charge. 

 As far as possible loose items should be packed in Cartoon  / Gunny Service and sealed 

with TPNODL Tape. 

 Load the material in respective vehicle as per the plan. 

 Forward the duly completed document with quantity loaded, vehicle no. & other details to 

the TPNODL  office staff for preparation of Gate Pass. 

 All material shall be loaded in the vehicles in the presence of TPNODL security and after 

their due verification. 

 No material is allowed to be taken out without the written approval documents by 

TPNODL authorized in-charge / officer. 

 Service Provider supervisor has to ensure that no extra material is loaded in the truck 

over and above the TPNODL approved Gate Pass. 

 Material shall be delivered personally by a responsible supervisor of service provider and 

has to go along with the delivery vehicle / trucks. 

 Proper receipt shall be taken from the concerned TPNODL officer at site / zone after 

handing over the material. In case of non-availability of the concerned officer at site, 

appropriate instruction shall be taken from the TPNODL office in-charge in that shift or 

AGM/HOG(STORES) - Stores. 

 After the delivery the duly receipt copy of Gate Pass shall be handed over to the 

TPNODL store supervisor / officer on the same day of delivery. Till the time duly 

receipted documents are not handed over to TPNODL, the material is considered to be 

in the custody of Service Provider who shall be responsible for any loss /damage. 
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 All vehicles (trucks) going for delivery shall have to bring back Scrap Material / Surplus 

Material from respective Divisional / Section stores where ever required. 

 The service Provider shall be responsible safe return of material from Division and 

deposit back to respective Central store.  

 TPNODL may ask for extra vehicles to meet emergency requirements on call Service 

basis 

 Above are broad scope of work however, service provider is also expected to carry out 

all other activities related to stores function only, as per directions of AGM/HOG-Stores. 

Terms & Conditions  

 Door Delivery vehicles under Activity-I may be increased depending upon requirements   

 Service Provider has to make Crane arrangement at all material unloading points 

(Sections / Project Locations) as per requirement 

 All the Door Delivery vehicles / Crane must be available all the time irrespective of 

maintenance 

 For Cyclone / Emergency Situations the labors provided with On call vehicles are 

supposed to assist loading / unloading activity 

 Logistic Operational activity shall be carried out from 8 AM to 8 PM. However office 

hours will continue from 10 AM to 6 PM.. 

 Service Provider is required to arrange labors as per requirement after working hours for 

material issue / receipt inside stores  

 Door Delivery Vehicles / On Call Vehicles may be engaged in Store to Store transfer of 

materials as per requirement or whenever needed 

 Extra vehicles as and when required to be provided by the service provider within 24 

hours with prior intimation to TPNODL at the price and rate agreed upon as per contract. 

For activities beyond the scope of contract Service Provider may quote the Service basis 

of Price in the break up separately. 

 Proven competency level for overall management of loading, unloading, door delivery 

and inside store activities. Supervisors should have adequate knowledge and experience 

related to labour management and logistics. 

 The vehicles / Cranes / Fork lift deployed will be in excellent working condition and must 

have valid # comprehensive insurance, pollution certificate etc. # and all taxes including 

road taxes etc. duly paid and all papers in the vehicle. Valid "NO ENTRY PERMIT" form 

DCP traffic must be available for all vehicles throughout the year. 

 Indirect cost like fuel cost, Toll , driver charges, Labours charges, consumable expenses 

maintenance and all other charges including statutory charges if any, whatsoever shall 

be borne by the service provider. 

 Drivers  shall have valid professional driving license and adequate experience of driving 

in and around TPNODL. They should be thoroughly familiar with the various roads / 

locations in TPNODL. The service provider will also be responsible in case of a Traffic 

Challans of the driver due to violation of Traffic Rules or for any other penalty imposed 

on the driver / drivers by any authority. 

 Drivers shall be provided with proper uniform, individual ID Service  / card / mobile 

communication facility and medical certificate of healthiness etc. 
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 In case of any failure of vehicles on the road (i.e. more than 45 minutes) Service 

Provider will provide a substitute vehicle within a mutually agreed time frame. 

 All vehicles / cranes with requisite permits shall only be provided (without any extra 

charge) i.e. commercial number plate vehicles only. All vehicles should have the loud / 

clear reverse horn facility. 

 Service Provider must submit copies of vehicle documents viz. Registration certificate, 

Insurance certificate, pollution certificate and applicable permit etc. Also submit copies of 

Driving License and Service No. of the drivers engaged on monthly services. 

 In case of accidents anywhere, TPNODL and its officers / employees has no 

responsibility whatsoever towards police / RTA authorities, Law Courts, Injured parties, 

damages to the vehicle or property and materials etc. All these shall be entirely service 

provider's responsibility & he shall indemnify TPNODL on these issues. In case of any 

injury of workmen service provider is liable to provide necessary First Aid, treatment as 

required immediately with intimation to TPNODL officials.  

 The service provider should verify the antecedents of the drivers and labourers deployed 

in TPNODL duty and issue a certificate to the effect. Any unforeseen incidents in this 

connection will be responsibility of the service provider. 

 Any issue not specifically covered above, shall be referred to the TPNODL for 

clarification & reply shall be final & binding on vehicle / service provider. 

 Any deviation / violation of the said terms and conditions will be viewed seriously and the 

TPNODL shall have right to reject the vehicle at any point of time or levy demurrages as 

deemed fit by TPNODL. And / or terminate the contract without any compensation to 

service provider. 

 In case of detention of vehicle(s) carrying TPNODL material by any Govt. authority, you 

will make necessary requisite efforts for release of material at the earliest and in case of 

any unreasonable delay, cost / value of the material will be recovered from your dues. 

 All vehicles should be provided with helper. Service provider is responsible for alternative 

arrangement in case of absenteeism of designated helper. 

 PPE (Safety Shoes, hand gloves etc.) for workers to be provided by the service 

providers. All lifting tools for TRX, loading and unloading tools and tackles should be 

provided by the service provider. Service provider supervisor should be responsible for 

periodical checking and record maintaining for audit purpose. 

 Mobile facility in all vehicle drivers & Supervisors, Executive deployed for the job.  

 In the event service provider fail to render the service on any day/s the TPNODL will 

have the right to arrange for the service from other sources at market rates and the extra 

cost incurred in such arrangement of service, along-with Company's Overheads, will be 

recovered from your future bills against subsequent bills. 

 Service provider will be responsible for loss or damage or injury to any persons or 

property of TPNODL, caused due to negligence of his drivers and labours. 

 The drivers and labours shall be very polite punctual and worthy to the work assigned 

and under no circumstances drive the vehicle under the influence or any intoxicating 

drinks or drug or driver overstrained (i.e., previous night duty) will not be assigned for 

TPNODL work, otherwise TPNODL reserve the right not to pay for such trips. The 

service provider shall be responsible for the conduct of his drivers and labours. TPNODL 
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shall have the right to discontinue hire of vehicle / services if the behaviour of the drivers 

and labours is found objectionable. 

 The facilities provided should be totally dedicated for TPNODL. Above minimum facilities 

should be available at our site location. However, additional manpower / vehicle etc. has 

to be deployed on requirement Service Provider is to ensure desired performance and 

completion of specific job work allocated as per contract and SLA. 

 All vehicles deployed under this contract should be good working & physical condition, 

and should not be more than 5 years old from the date of commencing of the contract. 

 Service Provider will use their own tools & tackles (like Cable Cutting Machine, 

Conductor Cutting Machine ,Channel Cutting Machine, Drill Machine with bits, Tree 

Pruner, Hydraulic / Manual Trolley, Cutter / Cutting Blades, Hex blades, Tool Set, G.I. 

Wire for cable and other materials packing etc. for easy and safe material packing / 

unpacking and issue of material. 

 Loading and unloading time shall be strictly followed and will be decided by AGM/HOG-

Stores / Store operation in charge. 

 Manpower and services deployed shall have to work as per the stores shift roaster 

where ever required.  

 All the workmen should be with proper uniform code and use all safety PPE like helmet, 

gloves, safety shoe etc. as and when required. All lifting tools and tackles should be 

tested as per the safety norms and valid test certification should be readily available all 

the time. 

 Workmen should wear safety shoe while at work. Workmen should wear Specific 

Uniform provided by Service Provider while at work. 

 Workmen should use Hand gloves while manual shifting of materials as and when 

required. There should not be any compromise towards safe practices as per industrial 

safety norms / as directed by AGM/HoG-Stores / Store operation in charge. 

 Service Provider will ensure replacement of PPE and uniform immediately in case of 

wear & tear, failing which penalty shall be imposed as per clause. 

 Slings and all tools and tackles should be as per IS standard and tested. 

 All lifting tools like TRX slings / shackles etc. should be well maintained and maintenance 

log book should be readily available. 

DELIVERABLES: 

  Delivery of materials:  
o O & M - 100% within 2 Days of reservation handover by Store 
o Project - 95% within  3 Days  of reservation handover by Store 

 
TPNODL Store Supervisor / Office shall handover the delivery documents with delivery plan 
of material as per timelines of O&M / Project materials. Service Provider shall take out / 
prepare the material from storage locations in presence of security. Mark the individual 
material / packing with appropriate door delivery tags / iindicating DD No., vehicle no etc. 
and other references if any, as advised by AGM / HOG - Stores . 

 

 Collection of Scrap Materials 
o Service Provider is required to collect scrap materials and bring back to scrap stores 

As & When  
o In case the vehicle is not assigned for Door Delivery it may be used for collection of 

Scrap Materials from any location / Offices /Sections whenever needed 



 
  NIT No.: TPNODL/OT/2021-22/012 

 

 

Property of TPC – Not to be reproduced without prior written permission of TPC 
 

Page | 24  

 

 Safety & Other Requirements 
o Service Provider is required to maintain stock of PPE, uniform to meet the safety 

requirement 
o Condition of lifting tools and tackles such as wire rope sling, chain, pulley, D-

shackles, etc.  
o The documents pertaining to statutory compliance is checked and verified.( RC , 

Insurance ,PUCC, Fitness certificate, Load test certificate. Etc 
o Physical condition of lifting and transportation equipment (truck/ crane) as per the 

standard  
o Material must be properly secured with wire rope/belt sling and D shackles before 

lifting. The swing area of crane during loading /unloading should be clear of 
unauthorized entry.  In no case crane shall be loaded 

o The helper/ supervisor must be available during loading and unloading process to 
ensure supervision 

o The material must be loaded in orderly manner and secured on vehicles. No 
loose material shall be stored at top of the vehicles. No material should be stored 
inside the cabin of operator or driver. 

o Service Provider to maintain and meet the requirements of SA-8000 & EHS , 
OHSAS 

o Service Provider is supposed to submit eye test certificate of all the drivers Bi-
Annually 

o Service Provider Supervisor shall ensure all the safety requirements mentioned 
above and perform the safety audits on monthly basis. 

o Service Provider Supervisor shall ensure safety while loading/unloading and 
other operations at Stores / Other Sites 

 

 MIS  
o Service Provider is required to maintain the Door Delivery MIS in a finalized 

format and circulate at regular frequency 
 

 PENALTY: 
In case of failure to deliver the material as per specified timeline, following penalty 
clause will be applicable, 
 
o 99-100 % = Nil 
o 97-98.9 % = 1% of Invoice Value 
o 95-96.9 % = 2% of Invoice Value 
o 93-94.9%= 3% of Invoice Value 
o 91-92.9 %= 4% of Invoice Value 

o For < 91% = 5% of Invoice Value 

 

 In case Service Provider failed to provide PPE and adequate safety measures 
following penalty shall be imposed.- 

o Without Helmet: Rs. 50 per instance per person. 
o Without Hand Gloves: Rs. 50 per instance per person. 
o Without uniform and safety shoe: Rs. 200 per instance per person. 

 

 In case Service Provider failed to provide minimum facility as Activity I & II, following 
penalty shall be imposed.- 

o Labor: Per day charges. 
o Supervisor: Per day charges. 
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o Vehicle / Driver: Per day vehicle charges. 
o Crane / Operator: Per day crane charges. 

 

 In case Service Provider failed to ensure unloading of vehicle within stipulated time, 
following penalty shall be imposed.- 

o Rs. 100.00 per hour delay per vehicle in case of manual unloading. 
o Rs. 200.00 per hour per vehicle in case of crane unloading. 

 

 In case Service Provider failed to ensure Physical Verification of materials, following 
penalty shall be imposed. 

o Monthly PV of targeted items provided by Stores in the beginning of the 
month. Each 1% of non-performance attract penalty @ Rs. 500.00. 

 

 In Case Service Provider failed to ensure proper housekeeping: 
o Housekeeping is to be assessed on weekly Service Provider. Target is 70% 

scoring. Below 70%, deduction would be levied @ Rs. 500 for each 1% wise 
failure against 70%. 

Note:  The decision of AGM / HOG-Store is final & to be acceptable to all for levying any 
penalty or incentives. 
 
Manpower & Infrastructure Required 

I. Central Stores- Balasore  

S. 

No. 
Particulars Quantity Details 

1 LP Truck 2 For Material Delivery. 

2 
TRX Crane 

1 1 for loading in trucks, unloading / shifting of material 

(only store operation). 

3 Fork Lift 1 For lifting of material. 

4 Executive 1 For overall monitoring and supervision. 

5 
Supervisor 

3 1 for unloading & Loading & 2 for Door Delivery 

material. 

6 
Labor 

24 Door Delivery =8 Nos., Crane Operation =02 Nos.  

Material handling & allied Works inside stores = 14 Nos. 
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II. Sub-Store Jajpur  

S. 

No. 

Particulars Quantity Details 

1 LP Truck 1 For Material Delivery 

2 TRX Crane Nil  

3 Executive Nil  

4 Supervisor 2 1 for unloading & Loading & 1 for Door Delivery 

material.  

5 Labor 10 Door Delivery =4 Nos., Material handling & allied Works 

inside stores =6 Nos.   

III. On Call Vehicles and Manpower 

S. 

No. Particulars Unit 

Monthly 

Requirement Yearly Quantity (Nos.) 

1 

LP Truck (incl. 4 

Labors, Driver & 

Helper) 

Each 
10 nos. @ 
each store 

240 

2 

Tata – 709 / 407 

(incl. 4 Labors, 

Driver & Helper) 

Each 
10 nos. @ 
each store 

240 

3 
TRX crane (incl. 

Driver & Helper) 
Each 

10 nos. @ 
each store 

240 

4 
Labor 

Each 
20 nos. @ 
each store 

480 

IV. Consumables ( In Service Provider Scope) 

S. No. Particulars Quantity 

1 Old Dhoti 

As per requirement (In SERVICE 

PROVIDER Scope) 

2 Rickshaw / Trolley 

3 Dala / Thela 

4 Cable Cutting Machine 

5 Channel Cutter 
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6 Drill Machines with Bits 

7 Hydraulic / Manual Trolley 

8 Conductor Cutter 

9 Tree Pruner 

10 PPE 

11 Paint / Brush 

12 Hexa Blade 

13 Cutting Wheel 

14 Tape 

15 GI WIRE 

Force Majeure Clause: 

TPNODL & Service Provider shall not be liable for any failure or delay in performance due to 

any cause beyond its control including fires, strikes, go-slow, lock-out, closure, theft, 

pestilence, dislocation of normal working conditions, uncertain and unstable labor situation, 

accidents, war, riots, civil commotion, political upheaval, Government actions, epidemics, 

breakdown of machinery, acts, demands or otherwise or any other causes or conditions 

beyond the control of TPNODL & Service Provider, whether directly due to or in 

consequences of the aforesaid causes and the existence of such causes or consequences 

shall operate to extend the time of performance after the cause of delay shall have ceased to 

exist. The provisions aforesaid shall not be limited or abrogated by any other terms of 

agreement whether written or printed. 

Arbitration Clause: 

 In case of any dispute or difference between the parties arising out of or in connection 

with this agreement, or in the matter of any interpretation of any clause(s) of the 

agreement, or any of its terms or in the matter of any claim or enforcement of any right or 

obligation of the parties, the same shall be referred for arbitration to a sole arbitrator to 

be nominated by the Chief Executive Officer, TPNODL. The award of the arbitrator shall 

be final and binding upon the parties to this agreement. Subject as aforesaid the 

arbitration conciliation Act 1996 and the rules thereunder and statutory modifications 

thereon in force shall be deemed to apply to the arbitration proceedings under this 

clause. The venue of arbitration shall be Bhubaneswar / Cuttack.   

 TPNODL have right to dispose off the material covered in this agreement otherwise than 

through Service Provider in any manner as deemed appropriate by them. 

 The agreement shall be governed by the Indian Laws for the time being in force. 

 It is agreed that this is a non-exclusive agreement and either Service Provider is at 

liberty to enter into similar agreements connected with the services. 
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ANNEXURE III 

Schedule of Deviations 

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of 
any deviations, all such deviations from this tender document shall be set out by the Bidders, 
Clause by Clause in this schedule and submit the same as a part of the Technical Bid.  

 

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm 
the TPC’s specifications: 

 

S. 
No. 

Clause No. Tender Clause Details 
Details of deviation with 

justifications 

    

    

    

    

 

 

By signing this document we hereby withdraw all the deviations whatsoever taken 
anywhere in this bid document and comply to all the terms and conditions, technical 
specifications, scope of work etc. as mentioned in the standard document except 
those as mentioned above.  

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE IV 

Schedule of Commercial Specifications 

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: 
Technical Bid. In the absence of all these details, the offer may not be acceptable.) 

 

S. No.    Particulars       Remarks 

 

1. Prices firm or subject to variation   Firm / Variable 

 (If variable indicate the price variation 

 clause with the ceiling if applicable) 

1a. If variable price variation on clause given  Yes / No 

1b. Ceiling      --------- % 

1c.    Inclusive of Excise Duty     Yes / No (If Yes, indicate % rate) 

1d. Sales tax applicable at concessional rate  Yes / No (If Yes, indicate % rate) 

1e. Octroi payable extra     Yes / No (If Yes, indicate % rate)  

1f. Inclusive of transit insurance   Yes / No 

2. Delivery      Weeks / months 

3. Guarantee clause acceptable   Yes / No 

4. Terms of payment acceptable   Yes / No 

5. Performance Bank Guarantee acceptable   Yes / No 

 (For 5% of order value for guarantee period) 

6. Liquidated damages clause acceptable  Yes / No 

7. Validity (180 days)     Yes / No 

 (From the date of opening of technical bid) 

8. Inspection during stage of manufacture  Yes / No 

9. Rebate for increased quantity   Yes / No (If Yes, indicate value) 

10. Change in price for reduced quantity  Yes / No (If Yes, indicate value) 

11. Covered under Small Scale and Ancillary  Yes / No  

 Industrial Undertaking Act 1992            (If Yes, indicate, SSI Reg’n No.) 
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ANNEXURE V 

Checklist of all the documents to be submitted with the Bid 

Bidder has to mandatorily fill in the checklist mentioned below:- 

S. No. Documents attached 
Yes / No /  

Not 
Applicable 

1 EMD of required value   

2 Tender Fee as mentioned in this RFQ   

3 Company profile / organogram   

4 Signed copy of this RFQ as an unconditional acceptance   

5 Duly filled schedule of commercial specifications (Annexure IV)   

6 Sheet of commercial/ technical deviation if any (Annexure III)   

7 
Balance sheet for the last completed three financial years; 
mandatorily enclosing Profit & loss account statement 

  

8 
Acknowledgement for Testing facilities if available (duly 
mentioned on bidder letter head) 

  

9 
List of Machine/ tools with updated calibration certificates if 
applicable 

  

10 Details of order copy (duly mentioned on bidder letter head)   

11 Order copies as a proof of quantity executed   

12 
Details of Type Tests if applicable (duly mentioned on bidder 
letter head) 

  

13 
All the relevant Type test certificates as per relevant IS/ IEC 
(CPRI/ ERDA/ other certified agency) if applicable 

  

14 Project/ Supply Completion certificates   

15 Performance certificates   

16 Client Testimonial/ Performance Certificates   

17 Credit rating/ Solvency certificate   

18 Undertaking regarding non blacklisting (On company letter head)   

19 List of trained/ Untrained Manpower   
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Annexure VI 

Acceptance Form for Participation in Reverse Auction Event 

(To be signed and stamped by the bidder) 

In a bid to make our entire procurement process more fair and transparent, TPNODL intends 
to use the reverse auctions as an integral part of the entire tendering process. All the bidders 
who are found as technically qualified based on the tender requirements shall be eligible to 
participate in the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on 
participation in the bid event: 

1. TPNODL shall provide the user id and password to the authorized representative of the 
bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed 
and stamped Acceptance Form). 

2. TPNODL will make every effort to make the bid process transparent. However, the 
award decision by TPNODL would be final and binding on the service provider. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity 
of TPC, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves 
against any possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure 
availability of the entire infrastructure as required at their end to participate in the auction 
event. Inability to bid due to telephone line glitch, internet response issues, software or 
hardware hangs, power failure or any other reason shall not be the responsibility of 
TPNODL.  

6. In case of intranet medium, TPNODL shall provide the infrastructure to bidders. Further, 
TPNODL has sole discretion to extend or restart the auction event in case of any glitches 
in infrastructure observed which has restricted the bidders to submit the bids to ensure 
fair & transparent competitive bidding.  In case of an auction event is restarted, the best 
bid as already available in the system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it 
shall be presumed that the bidder has no further discounts to offer and the initial bid as 
submitted by the bidder as a part of the tender shall be considered as the bidder’s final 
no regret offer. Any offline price bids received from a bidder in lieu of non-participation in 
the auction event shall be out-rightly rejected by TPNODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding 
event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the 
applicable taxes, duties and levies and shall be FOR at TPNODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of the auction event shall be considered by TPNODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line 
item based on the final all inclusive prices offered during conclusion of the auction event 
for arriving at Contract amount.  

Signature & Seal of the Bidder 
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1.0 ORGANIZATIONAL VALUES 

The Tata Group has always been a value driven organization. These values continue to 

direct the Group’s growth and businesses. The six core Tata Values underpinning the way 

we do business are:  

Integrity - We must conduct our business fairly, with honesty and transparency. Everything 

we do must stand the test of public scrutiny.  

Understanding - We must be caring, respectful, compassionate and humanitarian towards 

our colleagues and customers around the world and always work for the benefit of India.  

Excellence - We must constantly strive to achieve the highest possible standards in our day 

to day work and in the quality of goods and services we provide.  
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Unity - We must work cohesively with our colleagues across the group and with our 

customers and partners around the world to build strong relationships based on tolerance, 

understanding and mutual co-operation.  

Responsibility - We must continue to be responsible and sensitive to the countries, 

communities and environments in which we work, always ensuring that what comes from the 

people goes back to the people many times over.  

Agility - We must work in a speedy and responsive manner and be proactive and innovative 

in our approach. 

2.0 ETHICS 

In our effort towards Excellence and in Management of Business Ethics at TPNODL, an 

Ethics Management Team is constituted. 

The main objective of the Ethics Management Team is to: 

1. Record, address and allay the issues and concerns on ethics raised by different 

stakeholders like employees, consumers, vendors, Associates etc. by initiating 

immediate corrective actions. 

2. Ensure proper communication of the ethics policies and guidelines through prominent 

displays at all offices of TPNODL and through printed declarations in all concerned 

documents where external stakeholders are involved. 

3. Ensure proper framework of policies as preventive measures against any ethics violation 

recorded by them. 

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on 

monthly basis to the top management for their information. 

 

All Associates and Stakeholders are requested to register any grievance on ethics violation 

on reported to the following e-mail ID: ceooffice@tpnodl.com 

 

3.0 CONTRACT PARAMETERS 

3.1 Issue/ Award of Contract 

TPNODL awards the contract to the Associate in writing in the form of Purchase order (PO) 

or a Rate Contract (RC), hereafter referred as Contract, through in any or all of following 

modes-physical handover / post / e-mail / web document / fax with all the 

attachments/enclosures which shall be part of the contract document 

On receipt of the contract, the associate shall return to TPNODL copy of the contract 

document duly signed by legally authorized representative of associate, within two days of 

Effective Date of Contract for contracts having contract execution time less than 30 days and 

within five days for all other contracts. 

3.2 Contract Commencement Date 

The date of issue/ award of contract shall be the Effective Date of Contract or Contract 

Commencement date.  

mailto:ceooffice@tpnodl.com
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3.3 Contract Completion Date 

The date of expiry of Guarantee Period shall be deemed as the Contract Completion Date. 

3.4 Contract Period/Time 

The period from Contract Commencement Date to Contract Completion Date shall be 

deemed as the Contract Period/Time. 

3.5 Contract Execution Completion Date 

The stipulated date for completing the execution of all items in the schedule of quantities 

(Supply, Service and or both as applicable) shall be deemed as the Contract Execution 

Completion Date. 

3.6 Contract Execution Period/Time 

The Period from Contract Commencement Date to Contract Execution Completion Date 

shall be the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of 

Materials is the essence of the contract. The period from effective date of contract to the 

date stipulated for completion of delivery of all items/completion of all the works/services, as 

per schedule of quantities of the contract is defined as contract execution completion time. 

The Delivery of Materials /The Completion of Works, as applicable, should be achieved in all 

respects as per schedules of quantities and all the terms and conditions of the contract, in 

the contract execution time. 

Any revision/amendment in the originally stipulated contract execution time has to be 

approved by authorized representative of TPNODL.  

3.7 Contract Price /Value 

The total all inclusive price/value mentioned in the PO/RC of the contract document is the 

Contract Price/Value and is based on the quantity, unit rates and prices quoted and awarded 

and shall be subject to adjustment based on actual quantities supplied/actual measurement 

of work done and accepted and certified by the authorised representative of the company 

unless otherwise specified in schedule of quantities or in contract documents. 

3.8 Contract Document 

The Contract Document shall mean and include but not limited to the following: 

 NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of 

tender, GCC, Technical & Commercial Specifications including relevant annexure and 

attachments). 

 Bids & Proposals Received from Associate including relevant annexure/attachments. 

 Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.   

 All the Inspection and Test reports, Detailed Engineering Drawings. 

 Material Dispatch Clearance Certificate (MDCC). 

 Minutes of Meeting (MoM) 

3.9 Contract Language 
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All documents, instructions, catalogues, brochures, pamphlets, design data, norms and 

calculations, drawings, operation, maintenance and safety manuals, reports, labels, on 

deliveries and any other data shall be in English Language. 

The Contract documents and all correspondence between the TPNODL, Third Parties 

associated with the contract, and the Associate shall be in English language. 

However, all signboards required indicating "Danger" and/or security at site and otherwise 

statutory required shall be in English, Hindi, and local languages. 

3.10 Reverse Auction 

TPNODL reserves the right to conduct the reverse auction (instead of public opening of price 

bids) for the products / services being asked for in the tender. The terms and conditions for 

such reverse auction events shall be as per the Acceptance Form attached in Annexure I. 

The bidders along with the tender document shall mandatorily submit a duly signed copy of 

the Acceptance Form as mentioned in the Annexure I as a token of acceptance for the 

same. 

4.0 SCOPE OF WORK   

All the activities that are to be undertaken by the Associate to realize the contractual 

deliverables in completeness form Scope of Work. Following clauses list, but not limited to, 

major requirements of the scope of work.               

The associate shall satisfy himself fully with the details and undertake fully the works as 

listed in schedule of quantities and conditions, under which the same to be performed. 

Associate may visit site to equip themselves with all the information required for the 

execution of work. Unless otherwise stated in the contract, the scope of work shall also 

include, but not limited to, the following. 

The associate shall deliver equipment/material at site/stores, carry out erection, testing and 

commissioning and put into satisfactory operation as defined in contract. Unloading at site, 

storage, preservation, security and handling of the items at workplaces till completion of 

contract is also in scope of work. 

The associate shall obtain statutory clearances for the works executed by him. 

The associate shall provide comprehensive insurance for entire works for contract value and 

third party liability insurance to cover all risks till completion of contract. 

All transport / lifting/ unloading/ storage/preservation of items at site shall be arranged by the 

Associate at no extra cost to TPNODL. All these activities shall be performed in line with 

original equipment manufacturers’ recommendations and/or as per best engineering 

practices, with due consent of TPNODL Engineer-in-charge. 

Completeness: Any supplies and services which might have not been specifically mentioned 

in the Contract but are necessary for the scope mentioned in Special Terms & Conditions 

and/or completeness of the works at the highest possible level, including any royalties, 

licence fees & compensation to be paid, whether incurred by the associates or by a third 

party for the work covered in the scope, regardless of  when incurred, shall be 

supplied/provided by the associate without any extra cost and within the time schedule for 

efficient , smooth and satisfactory operation and maintenance of the works at the highest 
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possible  level under Indian conditions (but according to international standards for facility of 

this type), unless expressly excluded from the scope of supplies and services in this 

Contract. 

TPNODL have the right, during the performance of the Contract, to change the scope and/or 

technical character of the Project and/or of the supplies and services stipulated in the 

Contract by submitting a request in writing to the Associate. The Associate shall, within 

fifteen days of receipt of such request from the TPNODL, provide Purchaser with a 

reasonably detailed estimate of the cost of the change outlined in the request. 

In the event, TPNODL requests a change, the Contract price and time shall be adjusted 

upwards or downwards, as the case may be and shall be mutually agreed to.  The associate 

shall not be entitled to any extension of time unless such changes adversely affect the time 

schedule. 

The Associate shall not proceed with the changes as requested till adjustment of contract 

price and time schedule where so applicable in terms of or otherwise directed by the 

TPNODL. 

4.1 Indemnity 

Associates shall undertake to fully indemnify TPNODL (also referred to as the Company in 

the GCC) against all kinds of liabilities or damages, of whatsoever nature, including 

compensation arising from any accident to the person or property of those in Associate’s 

employment or to any other person or properties including those of TPNODL, arising due to 

reasons attributable to any, act, omission of the Associate the Associates, for the entire 

period of contract including period of guarantee. 

Within 7 days of award of work, the Associates shall submit Indemnity Bond in the format as 

per Annexure-D to Order Issuing Authority. 

In case of Labour /Erection/ Services Contracts having value more than Rs 2 Cr per Annum, 

Associates shall submit Indemnity Bond on Rs 100/- Non Judicial Stamp Paper in the format 

as per Annexure- D to Order Issuing Authority. 

 

4.2 Display of Notice Boards at Work Sites 

The Associate shall put up display notice board at each project site where the works are in 

progress indicating the information given below: 

 Name of the Project. 

 Estimated Cost of Project. 

 Date of Commencement. 

 Expected date of completion. 

 Name of Associate and his telephone number. 

 Name of Engineer-in-Charge and his telephone number. 

4.3 Disposal of Waste at Site 

Significant quantities of waste are generated during the execution of project and an 

integrated approach for effective handling, storage, transportation and disposal of the same 
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shall be adopted. This would ensure the minimization of environmental and social impact in 

order to combat the climate change.  

The associates shall follow the below criteria for disposal of waste at site during the 

execution of project. 

 Associate shall ensure that the detailed project plan include the waste management,      

segregation of all designated waste material (Recyclable/Non-Recyclable), collecting, 

storing, disposing and transferring the same to pre-arranged facility/destination in timely 

and safe manner as per environmental legislations during the execution of project. The 

project plan shall also include the innovative construction practice to eliminate or 

minimize waste, protect surface/ground water, control dust and other emissions to air 

and control    noise during the execution of project. The copy of same shall be given to 

EIC before the commencement of project. 

 The purchase policy of BA shall encourage the procurement of material with recycled 

and minimum packaging of goods during delivery. Associate shall provide the 

appropriate means for site to site transportation of materials to avoid damage and litter 

generation. 

 Associate shall educate and inform to its project team about the requirement and 

responsibilities for waste minimization and disposal in general and provide training of 

practices that support this. Waste management should be treated like a safety program.  

 In the event that area of contaminated or biological hazard is identified, Associate shall 

ensure that plant, equipment, personnel and any activity associated with the work is 

carried out in consultation with EIC of TPNODL. 

 Associate shall ensure that the residents living near the site are kept informed about 

proposed working schedule and shall informed timings and duration of any abnormal 

noise full activity that is likely to happen.  

 Associate shall ensure the regular maintenance and monitoring of vehicles and 

equipment for efficient fuel use so that emissions and noise are within acceptable limits 

to avoid air pollution. 

 

4.4 Deployment of Work Force 

Associate shall deploy adequate labour, as considered necessary by TPNODL for execution 

of the contract including Sundays and Holidays whenever required to do so with no extra 

cost to TPNODL. However, prior permission shall be taken from the site Engineer to carry 

out the work beyond normal working hours or on Sundays and Holidays. Female employees 

shall not be deployed beyond normal working hours/days and no child labour shall ever be 

deployed. Associate shall depute full time qualified and experienced engineers to supervise 

the work at site. All such staff shall be maintained from commencement to completion of all 

works to the entire satisfaction of the Engineer-in-Charge. Associate’s employees deployed 

for the works under this contract will not be considered in Company’s employment at any 

time. Associate shall continue to be responsible for all such employees, their safety, all types 

of statutory compliances related thereto and in any other manner whatsoever. The company 

will stand indemnified by the Associate in respect of all the above. At the same time 
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Company upon noticing any breach or default on any statutory compliances, may at their 

sole discretion, decide to act in a manner as deemed fit at the risks and costs of the 

Associate. 

TPNODL shall have the right to instruct the Associate to change the Sub- Associates or 

skilled /unskilled workers in case the conduct, the workmanship or speed of the work is not 

satisfactory. 

Associates shall submit duly signed undertaking regarding engagement of competent staff / 

employee commensurate to the nature of job to Engineer–in–charge in the format attached 

as Annexure – G. 

4.5 Damages of Properties 

The Associates shall take necessary steps to ensure that the equipment and installations of 

the Company, Third parties, including other utility services like water supply pipelines; open 

drains telephone cables etc. are not damaged during execution of the works. The Associates 

shall be responsible for all such damages and shall have to repair/ replace and/or 

compensate for the entire claims in respect of such damages at its own cost. 

4.6 Issuance of Materials  

The material issued to the Associate shall be in the custody of the Associates who shall be 

fully responsible for the same. After completion of the works, the Associates will reconcile 

the material. Any cost of material which is short or damaged/lost will be deducted from 

Associate bill/ deposits. 

4.7 Company’s Right To Use Works 

If Taking Over Certificate is delayed for any reason, for which TPNODL’s decision shall be 

final and binding upon the Associate, the Company shall be entitled to use the works or 

portion thereof without affecting Associate’s responsibility and liability to complete the 

balance works as per company’s directives from time to time, though Associate shall be 

afforded reasonable opportunity by the company to enable Associates to complete all 

balance works required for issuance of ‘Taking Over Certificate’ by the company. 

4.8 Rights of TPNODL to vary the scope work 

TPNODL shall have the right, during the performance of the Contract, to change the scope 

and/or technical character of the Project and/or of the supplies and services stipulated in the 

Contract by communicating the intent to do so in writing to the Associate. On receipt of such 

communication the Associate shall, within the time frame specified in the contract shall 

provide TPNODL with a reasonably detailed estimate of the cost of the change in scope 

outlined in the TPNODL communication. The change in the Contract price and time shall be 

revised upwards or downwards, as the case may be, and shall be mutually agreed to. The 

Associate shall not be entitled to any extension of time unless such changes adversely affect 

the time schedule. 

The Associate shall not proceed with the changes in the scope of work till such time revision 

of Contract price and time schedule are approved and communicated to the associate by 

TPNODL. 
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Any change in the Scope of Work and/or Terms & Conditions of the order shall be   intimated 

by TPNODL through an amendment to the contract. The amendment shall be treated valid 

only if signed by the authorized signatory of the original contract. 

4.9 Technical Evaluation 

TPNODL reserves the right to assign scores to different parameters including but not limited 

to the following while evaluating the bids. TPNODL reserves the right to change the 

parameters and score without prior information to the associates: 

S. 
No. 

Evaluation Parameter 
Max. 
Score 

A For bidders already Registered with TPNODL 100 

A.1. 

No violation of statutory compliances in last 1 year. 
Deduction of 2 marks for each instance of violation in last 1 year.  
Safety 
Deduction of 2 marks for each instance of safety violation in last 1 year. 
Deduction of 5 marks for each reported Non-Fatal Accident in last 1 year 
In case of any reported fatal accident: ZERO MARKS 

20 
 
 

20 

A.2. 
Timely Execution of Contracts 
Total Achieved Score = {30 – 3 x (Avg. percentage LD deductions in last 2 
years)} 

30 

A.3. 
Legal Issues with TPNODL 
Zero instances of Arbitration procedures / Court Cases / PBG forfeitures in 
last 2 years: 30 marks else ‘Zero’ marks 

30 

B Bidders new to TPNODL 100 

B.1. 

Visits 
Client Site Visit where the bidder is providing similar services.  
The visits as above shall be arranged by the bidder. However, all costs 
towards conveyance, lodging, boarding etc. shall be borne by TPNODL. The 
score assigned by TPNODL based on the above visits shall be final and 
binding on the bidder (Vendor Evaluation form attached as annex L). 
Safety 
Score achieved against BA Safety Management System Questionnaire 

30 
 
 
 
 
 
 

20 

B.2. 

Client Referrals 
At least 3 nos. Customer References for similar services in last 3 years. All 
customer references shall be either of the following: 
 Govt. Organizations/ PSUs/ Power Distribution Utilities.  
 Private Organizations with an annual turnover of >= 500 cr.  
PO copies or Completion Certificates will be admissible. 

Each reference: 10 marks 

30 

B.3. 
Blacklisting Information 
Not blacklisted / debarred by any reputed organization/utility in last 2 years: 
20 marks else ‘Zero’ marks 

20 

 Bidder shall be considered as technically qualified if they are able to achieve a technical 

score of >70 marks on the above parameters.  ‘A’ or ‘B’. 

 The bidder must have the PF and ESI registration. In case it is not there (provided the 

bidder is not exempted from the PF and ESI), bidder shall not be evaluated on the above 

parameters and will be considered as disqualified. 
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5.0 PRICES/RATES/TAXES           

The Prices and Rates are inclusive of cost of materials supplied as per contract terms and 

for which MDCC is issued by TPNODL and to the extent required for completion of works, 

cost of service executed as per schedule of quantities, cost of testing as per contract terms, 

cost of documentations including all relevant test certificates and other supportive 

documents to be furnished as per contract terms. The rates shall remain firm till actual 

completion of contract.  

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 

Services Tax as applicable. All government levy / taxes shall be paid only when the invoice 

is submitted according to the relevant act. 

The prices shall remain unchanged irrespective of TPNODL making changes in quantum in 

all or any of the schedules of items of contract. 

5.1 Changes in Statutory Tax Structure 

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such 

changes shall be incorporated by default if the changes occur within the contract execution 

time and shall be applicable if the contract is executed by the Associate within the Contract 

Execution Time. 

For execution of contracts beyond contract execution time, where the delay is not 

attributable to TPNODL no upward revision in tax /duties shall be considered irrespective of 

changes in the statutory tax structure either within the contract execution time or beyond. 

However, in such cases, benefits due to any downward revisions in statutory tax rates shall 

be passed on to TPNODL. 

6.0 TERMS OF PAYMENT 

      6.1 Pre-Requisites for Payment 

 Associate should have completed execution of that part of contract, for which payment is 

sought, to the satisfaction of TPNODL’s Engineer-in-Charge responsible for the contract 

and obtained certification for execution of the work. 

 Associate has taken C-3 Form 

 Associate has undertaken joint measurement of the work executed along with TPNODL’s 

Engineer-in-charge. 

 Associate’s bills/invoices submitted have been certified by Engineer-In-Charge. 

6.2 Bills & Invoices 

Unless specified otherwise in the special conditions of contract, Associate shall raise not 

more than one invoice/contract per month for the services rendered in the prescribed Tax 

Format and the invoice shall be submitted within 15 days of the following month at EIC, 

TPNODL. 

All Bills shall be supported by joint measurement of work done, quality test report and a copy 

of wage sheet, if applicable (showing proof of having disbursed wages as per applicable law) 

and a copy of statement substantiating that statutory payments having been affected. 
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Bills/ invoices shall mention Associate’s GST Registration Number, PAN number as 

applicable. 

Final bill submission after completion of project or execution of job must be within 30 days 

from the actual date of completion/execution of work awarded. 

6.3 Payment & Statutory Deductions 

Payment shall be released within 45 days from the submission of the bills. The associate 

shall submit “No Demand Certificate” in the format as per Annexure-D at the time of receipt 

of full and final payment. In case any non-compliance to contract conditions comes to 

TPNODL’s notice, TPNODL will be entitled to deduct 30% of estimated wages plus 20% of 

wages as TPNODL’s overheads. Associates would be obliged to provide the copy of monthly 

wage sheet in any case, failing which no payment shall be made. TPNODL at their sole 

discretion may deposit the PF etc. with statutory authorities. TPNODL will deduct the 

amounts of TDS as per statutory requirement under the income tax act and the DVAT Act 

and certificates (wherever applicable) will be issued to associate accordingly 

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable 

amounts for which no TDS certificate shall be issued. TDS once deducted as above shall not 

be revised in any condition. 

6.3.1 Statutory Deductions 

TPNODL will deduct the amounts of TDS, TCS as per statutory requirement under the 

income tax act, the Goods and Services tax act, BOCW Act, or any other applicable tax act 

and certificates (wherever applicable) will be issued to associate accordingly.  

For consumption of TPNODL’s Water and Electricity by Associate for execution of Contract, 

Associate shall pay 0.5% & 1.0% respectively of contract value and it shall be deducted from 

the running bills.  

The Engineer-in-Charge as stated in the Order shall be responsible for certification of the 

work executed and the bills. Bills (including original) shall be submitted in triplicate at Bill 

Office of CFO, TPNODL located at TPNODL located at TPNODL Corporate Office, 

Januganj, District Balasore ,Odisha, India – 756019. 

6.4 Quantity Variation 

Payment will be made on the basis of actual quantity of supplies/actual measurement of 

works accepted by TPNODL and not on the basis of contract quantity.  

 

6.5 Full and Final Payment 

Full & Final Payment in all contracts shall be made subject to the associate submitting “No 

Demand Certificate”, in the format as per Annexure-C.       

7.0 MODE OF PAYMENT 

Payment shall be made NEFT or RTGS whichever of the two modes chosen by the 

Associate, in favour of Associate’s Bank Account on TPNODL records, on whose name 

Contract has been issued. Those Associates opting for the RTGS mode shall submit the 
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details of Bank Account and other details as per annexure J. Further, for any payments 

made, TPNODL is not responsible for any consequences/disputes Associate have among 

the owners channel partners, sub-Associates and all such dispute/concerns shall be settled 

solely by the Associate. 

In case of service contracts, mostly the quantities of items indicated are estimated and 

preliminary. However, payments shall be made on the basis of actual quantity of work 

carried out and measured jointly by the Company and the Associate. Associates shall be 

responsible to organize joint measurements of works with TPNODL Engineer-in-Charge 

before raising any bill of work done. In the event Associate fails to do so, TPNODL at their 

sole discretion, may take measurements of work done and proceed as deemed fit and in 

such an event Associate’s right to lodge any subsequent claim shall stand forfeited. 

8.0 SECURITY CUM PERFORMANCE DEPOSIT 

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security 

cum Performance Bank Guarantee (SPBG) in the format as per Annexure B of this 

document from banks acceptable to TPNODL for:  

 3% of the RC value as per prevailing Govt. Orders however same can be change or 

enhanced in case of any change in Govt. direction BA is supposed to be paid the 

difference of PBG amount as and when demanded by TPNODL. This shall remain valid 

till the Guarantee period plus one month.  

  For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount 

equivalent to SPBG value from their first invoice. Such amount shall be withheld by 

TPNODL while processing the invoice and shall be released after completion of 

Guarantee Period plus one month. 

 For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance 

Bank Guarantee (SPBG) shall not be applicable. 

 In case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to 

submit SPBG. However, the Associate has the option to re-submit the SPBG as per 

actual RO (Release Order) value issued against the RC, valid for Guarantee Period plus 

one month. The Guarantee Period shall be considered as per the last RO issued against 

the said RC. The original SPBG as submitted against the RC shall be released on 

submission of the new SPBG to TPNODL. Alternatively, Associate may extend the 

validity of original SPBG only till the requisite period, i.e. guarantee period plus one 

month. 

9.0 STATUTORY COMPLIANCE  

9.1 Compliance to Various Acts 

Associate should ensure adherence to the Anti-Lobbying, Debarment, Drug-Free, Child 

Labour, Factories Act and Shop and Establishment Workplace Certification, Registration 

details under GST, Sales Tax and Works Contract Tax Act. 

Associate shall bear the entire responsibility, liability and risk relating to coverage of its 

workforce under different statutory regulations including Workman's Compensation Act, ESI 

Act, Factories Act, 1948, the Contract Labour (Regulation and abolition) Act 1970, and any 
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other relevant regulations as the case may be. Associate shall also be solely responsible for 

the payment of all benefits such as Provident Fund, ESI, Bonus, Leave compensation and 

other benefits as may be applicable under applicable labour laws, etc. as per the various 

statutory regulations and shall keep TPNODL indemnified in this regard against any such 

claim and provide documentary evidences of the same to TPNODL. TPNODL shall be 

entitled to, if necessary, make such payment and recover the amount from Associate.  

Associate should ensure adherence to all applicable laws, rules and regulation applicable 

under this contract from time to time. In case of violation any risk, costs etc. shall be in 

associates account and keep TPNODL indemnified always till completion of contracts. 

9.2 SA 8000 

TPNODL expects its Associates to follow guidelines of SA 8000:2014 on the following 

aspects 

1. Child Labour 

2. Forced or Compulsory Labour 

3. Health & Safety 

4. Freedom of Association & Right to Collective Bargaining 

5. Discrimination 

6. Disciplinary Practices 

7. Working Hours 

8. Remuneration 

9. Management System 

9.3 Affirmative Action 

TPNODL appreciate and welcome the engagement/employment of persons from SC/ST 

community or any other deprived section of society by their business associates. 

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business 

Associates** 

TPNODL believes that inclusive growth is the key to sustainable development, and to 

promote the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe 

Communities has been adopted across the company. 

Under the same pre-text, and to promote entrepreneurship among SC/ST community 

TPNODL has taken initiative by proposing relaxations in contract clauses as per below: 

S.No. Initiative for SC/ ST BA’s Guideline Document 

1 Tender Fees 100% waiver for SC/ST community All Open Tenders 

2 
Earnest 

Money Deposit 
50 % relaxation of estimated EMD value 

All limited and Open 
Tenders 

3 
Performance 

Bank 
Guarantee 

50% relaxation in PBG for order value 
above 50 lacs else 25% relaxation 

All limited and Open 
tenders 
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4 Turnover 
25% relaxation in company turnover under 
qualifying requirement criteria 

All Open Tenders 

**Classification of BA s under SC/ST shall be governed under following guidelines: 

 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 

community. Governing document shall be duly audited latest balance sheet bearing 

name of all the partners. 

 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal 

to or more than 50% of the total ownership pattern of the firm. Governing document shall 

be Partnership Deed and duly audited latest balance sheet bearing name of all the 

partners. 

 Private limited company: Only such firms shall qualify which have SC/ST directors 

holding equal to or more than 50% of the total ownership pattern of the firm. Governing 

document shall be Memorandum of Understanding (MoU) and/or Article of Association 

(AoA). 

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of 

a person. 

 

9.4 Compliance to Labour Laws 

Bidder needs to ensure compliance to applicable labour laws including timely disbursement 

of wages. In case wages are not disbursed as per the stipulated timelines, then TPNODL 

shall pay the wages to BA employees on behalf of BA. Apart from deducting the amount of 

wages paid, TPNODL shall deduct an additional service charge equivalent to 25% of the 

wages paid from the payment due to BA. 

9.5 Compliance to Construction and Demolition Waste Management Rules & 

Environment (Protection) Amendment Rules  

BA is liable to follow the Construction and Demolition Waste Management Rules- 2016, 

Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation 

measures in handling construction material and C&D wastes issued by CPCB. 

Following are some main points of above Rules/Guidelines for Construction work, cable 

laying jobs etc. 

1. Barricading to be provided at site to cover complete area. 
2. Construction material and waste should be inside the closed area made by using 

barricading. 
3. Water sprinkling/fine spray from nozzles to be done to suppress the dust. 
4. The board of Dust mitigation measures shall be displayed at site for public viewing 

with required details.  
5. Loose sand or soil and construction material that causes dust shall be covered. 
6. Transport material that are easily wind borne need to be covered by a sheet made of 

either jute, tarpaulin, plastic or any other effective material. 
7. All areas for storing C&D waste/construction material to be demarcated and 

preferably barricaded particularly those materials that have potential to be dust 
borne. 
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8. Grinding and cutting of building materials in open area shall be prohibited. 
9. Construction material and waste should be stored only within earmarked area and 

road side storage of construction material and waste shall be prohibited. 
10. No uncovered vehicles carrying construction material and waste shall be permitted. 
11. Construction and demolition waste processing and disposal site shall be identified 

and required dust mitigation measures to be notified at the site. 

 

10.0 QUALITY 

10.1 Knowledge of Requirements 

The Associate shall be deemed to have carefully examined and to have knowledge of the 

equipment, the general and other conditions, specifications, schedules, drawings, etc. 

forming part of the Contract and also to have satisfied himself as to the nature and character 

of the work to be executed and the type of the equipment and duties required including 

wherever necessary of the site conditions and relevant matters and details. Any information 

thus procured or otherwise obtained from TPNODL/Consultants shall not in any way relieve 

the Associate from his responsibility and executing the works in accordance with the terms 

of contract. 

10.2 Adherence to Rules & Regulations 

The Associate shall procure and/or fabricate/erect all materials and equipment in 

accordance with all requirements of Central and State enactment, rules and regulations 

governing such work in India and at site. This shall not be construed as relieving the 

Associate from complying with any requirement of TPNODL as enumerated in the Contract 

which may be more rigid than and not contrary to the above mentioned rules, nor providing 

such construction as may be required by the above mentioned rules and regulations.  In 

case of variance of the Technical Specification from the laws, ordinance, rules and 

regulations governing the work, the Associate shall immediately notify the same to the 

TPNODL. It is the sole responsibility of the Associate, however, to determine that such 

variance exists.  Wherever required by rules and regulations, the Associate shall also obtain 

the statutory authorities' approval for the plant, machinery and equipment to be supplied by 

the Associate. 

10.3 Specifications and Standards 

The Associate shall follow all codes and standards referred in the Contract Document.  

Codes and standards of other may be followed by the Associate with the prior written 

approval of TPNODL, provided materials, supplies and equipment according to the standard 

are equal to or better than the corresponding standards specified in the Contract. 

Brand names mentioned in the Contract documents are for the purpose of establishing the 

type and quality of products to be used.  The Associate shall not change the brand name 

and qualities of the bought out items without the prior written approval of the TPNODL. All 

such products and equipment shall be used or installed in strict accordance with original 

manufacturer's recommendations, unless otherwise directed by the TPNODL. In any 

circumstances the codes, specimen and standards prescribed by any government agency 

should not be violated. 
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11.0 SAFETY 

All Associates shall strictly abide by the guidelines provided in TPNODL’s Contractor Safety 

Management System (CSMS) as applicable at all stages during the contract period. 

Associate shall execute the contracts ensuring the following in and as order of priority: 

 Safety of Human Beings. 

 Safety of Equipment/Assets. 

 Timely Completion of Contract. 

Safety related requirements as mentioned in our Contractor Safety Management System is 

attached as annexure K and is an integral part of this GCC. TPNODL may revise this CSMS 

document as a when required and the revised version shall be applicable on all contracts – 

current or future. 

12.0 GUARANTEE  

12.1 Guarantee of Performance 

Associates shall stand guarantee that the equipment and material supplied/service or work 

rendered under the contract is free from design, manufacturing, material, construction, 

erection & installation and workmanship & quality defects and is capable of its due, rated 

and intended quality performance, as an integrated product delivered under the contract or a 

specific period termed as Guarantee Period(as elaborated elsewhere in this clause) The 

Associate should also guarantee that the equipment/material is new and unused except for 

the usage required for the tests and checks required as part of quality assurance. 

12.2 Guarantee Period 

The Guarantee Period will be equipment/service/work specific and shall be as specified in 

the Standard Specifications of TPNODL for the equipment/material/service/work and where 

standard specifications are not part of contract documents or guarantee period is not 

specified in the standard specifications,, the guarantee period shall be as per the Special 

Terms and Conditions of the Contract. In case of no mention of the guarantee period in 

standard specifications or SCC Guarantee Period will be 12 Months from the Date of 

Commissioning or 24 months from the date of delivery of final lot of supplies made, 

whichever is earlier.   

12.3 Failure in Guarantee Period (GP) 

If the equipment and material supplied/service or work rendered under the contract fails to 

perform its due, rated & intended quality performance, during the Guarantee period, the 

associate is liable to undertake repair/rectify/replace the equipment and material 

supplied/service or work rendered under the contract within time frame specified in the SCC 

or elsewhere in the contract documents at associate’s cost to make the equipment and 

material supplied/service or work rendered under the contract of performing its due, rated 

and intended quality performance. If Associate fails to repair/rectify/replace the equipment or 

material supplied/service or work rendered under the contract, failed in Guarantee Period, 

TPNODL will be at liberty to get the same done at Associate’s risks and costs and recover all 

such expenses plus the TPNODL’s own charges (@ 20% of expenses incurred), from the 

Associate or from the “Security cum Performance Deposit” as the case may be. 
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If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to 

the defects/ damages under the Warranty, the Warranty period for such replaced parts shall 

be until the expiry of twelve months from the date of such replacement or renewal or until the 

end of original Guarantee period, whichever is later. 

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days 

of reporting the issue to Associate by TPNODL. However, if replacement of the Equipment is 

required, Associate shall notify the same to TPNODL within 7 days of reporting the issue by 

TPNODL. Thereafter, the total time for supply of new equipment/ material shall be equal to 

the original delivery period of that equipment/ material as specified in the Contract. In case 

the Associate is not able to rectify/ replace the faulty equipment/ material within the 

stipulated timelines as mentioned above, penalty shall be levied as per the Liquidated 

Damages clause mentioned in this document. The penalty amount shall be recovered from 

the payment due to the vendor or by encashment of the SPBG as the case may be. 

12.4 Cost of repairs on failure in GP 

The cost of repairs/rectification /replacement, apart from the actual cost of 

repairs/rectification/replacement is also inclusive of all associate costs of required 

transportation, site inspection /mobilization/dismantling and re-installation costs as 

applicable. The Associate has to ensure that the interruption in the usage of intended 

purpose of the equipment is minimized to the maximum extent In lieu of the time taken for 

repairs/rectification/replacement.  

12.5 Guarantee period for Goods Outsourced 

If the Associate outsources partly equipment/materials/services from third party as mutually 

agreed upon at the pre award stage of contract, TPNODL shall have the benefit of any 

additional guarantee period if provided by the third party for the part supplied/executed by 

them. 

12.6 Latent Defect 

Hidden defects in manufacturing or design of the product supplied and which could not be 

identified by the tests conducted but later manifested during operation of the equipment are 

termed as latent defects. Associates shall further be responsible for ‘free replacement’ for 

another period of THREE years from the end of the guarantee period for any ‘Latent Defects’ 

if noticed and reported by the Company. 

13.0 LIQUIDATED DAMAGES 

a) For Services which are of standalone use, multiple in quantities and having a single final 

completion schedule, Liquidated damages shall be levied without prejudice to any of the 

other contractual rights of TPNODL, as described below: 

For delay of each week and part thereof from the completion schedule specified in the 

contract, 1% of contract value corresponding to unexecuted work, provided full execution 

is done within 130% of the original contract time. If full contractual service/work rendered 

is not completed within 130% of contract time for execution, TPNODL has the right to 

levy LD on the entire contract value, subject to a maximum of 10% of the total contract 

value. 
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b) For services having phased completion schedule(milestone) as per contract terms, 

standalone use and multiple in quantities, Liquidated damages shall be levied without 

prejudice to any of the other contractual rights of TPNODL, as described below: 

For the purpose of calculating and applying LD, each milestone shall be considered 

separately. For delay of each week and part thereof, from the execution of work 

schedule specified in the milestone, 1% of the contract value corresponding to the 

unexecuted work of the milestone, subject to a maximum of 10% of the total contract 

value of that milestone shall be levied. However, if full contractual service/work rendered 

is not completed within 130% of contract time for execution, TPNODL has the right to 

levy LD on the entire contract value, subject to a maximum of 10% of the total contract 

value. Deduction of LD shall be on landed cost i.e. contract value inclusive of taxes and 

in pursuant statutory compliance GST would be applicable at the stipulated rate and the 

same shall be borne by Business Associate. In case of LD deduction, a GST invoice 

shall be issued by TPNODL as a proof of deduction/ recovery. 

13.1 LD Waiver Request 

       Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. 
Request submitted beyond the timeline shall not be entertained. The TPNODL management 
will review on the LD Waiver Request on the facts and will decide about the LD Waiver 
which may be part or the % of the LD imposed, however the TPNODL’s management 
decision will be full and final. 

13.2 Material Recovery 

In case of any recoveries for materials or services (for material free issued by TPNODL and 
not reconciled by BA or for services claimed and paid in excess at the time of running bills), 
the total cost which shall be recovered from the BA, shall be the gross amount of material or 
services (i.e. including taxes) plus applicable taxes as prevailing at the time of such 
recoveries. 

14.0 ASSIGNMENT OR SUBCONTRACTING 

Associates shall not assign/subcontract/outsource the schedule of activities of contract 

TPNODL enters with the associate, in part or full, without TPNODL’s prior written approval. 

However, outsourcing of materials/equipment/services by Associate to make the integrated 

product for which TPNODL’s has placed the contract with the associate from suppliers, 

makes and agencies which have been mutually agreed upon during contract pre-award 

stage is permitted subject to following conditions. 

In such cases where outsourcing is done by the Associate 

 Shall ensure that outsourced suppliers comply with the technical and financial 

qualification requirements specified by TPNODL in the contract document   

 Shall furnish all particulars about the proposed outsourcing agencies and the details of 

the goods/services/work outsourced to the Associate while seeking approval of TPNODL 

for inclusion for outsourcing. The Associate shall give approval or shall refuse approval 

in writing within thirty (30) days of receipt of such request. However, the Associate shall 

not be entitled for any additional contract execution time whatsoever in lieu of the 
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process for approval for outsourcing agencies, and shall be held responsible for any 

delay in the project execution time. 

 Shall remain jointly and severally liable for any action, deficiency, and/or negligence on 

the part of his outsourcing agencies. The approval extended by the Associate to 

outsourcing agencies recommended by the Associate shall not discharge the later from 

his Contract obligations.   

Shall submit to the Associate unpriced copies of purchase orders with technical 

specifications included in the orders, placed on outsourcing agencies as soon as the 

respective orders have been placed by the Associate. 

15.0 UNLAWFUL ACTIVITIES 

The Associate shall have to ensure that none of its employees are engaged in any unlawful 

activities (whether covered under the scope of the present GCC or not) subversive of the 

TPNODL’s interest failing which appropriate action (legal or otherwise) may be taken against 

the Associate by the TPNODL, in accordance with the terms of the present GCC. 

16.0 CONFIDENTIALITY 

Associate and its employees or representatives thereof shall strictly maintain the 

confidentiality of various information they come across while executing the contract as 

detailed below. 

16.1 Documents 

 All maps, plans, drawings, specifications, schemes and other documents or information 

related to the Contract/Project  and the subject matter contained therein and all other 

information given to the Associate by the TPNODL in connection with the performance of the 

contract shall be held confidential by the Associate and shall remain the property of the 

TPNODL and shall not be used or disclosed to third parties by the Associate for any purpose 

other than for which they have been supplied or prepared.  The Associate may disclose to 

third parties, upon execution of confidentiality agreements, such part of the drawings, 

specifications or information if such disclosure is necessary for the performance of the Work 

provided such third parties agree in writing to keep such information confidential to the same 

extent and degree as provided herein, for the benefit of the TPNODL. 

16.2 Geographical Data 

 Maps, layouts and photographs of the unit/plant including its surrounding regions showing 

vital installation for national security of country or those of TPNODL shall not be published or 

disclosed to the third parties or taken out of the country without prior written approval of the 

TPNODL and upon execution of confidentiality agreements satisfactory to the TPNODL with 

such third parties prior to disclosure. 

16.3 Associate’s Processes 

Title to secret processes if any developed by the Associate on an exclusive basis and 

employed in the design of the equipment shall remain with the Associate.  TPNODL shall 

hold in confidence such processes and shall not disclose such processes to the third parties 

without prior approval of the Associate and execution by such third parties of secrecy 

agreements satisfactory to the Associate prior to disclosure. Upon completion of contract, 
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such processes shall become the property of the TPNODL. Title to technical specifications, 

drawings, flow sheets, norms, calculations, diagrams, interpretations of test results, 

schematics, layouts and such other information, which the Associate has supplied to the 

TPNODL under the Contract shall be passed on to the TPNODL.  The TPNODL shall have 

the right to use these for construction, erection, start-up, Trial Run, operation, maintenance, 

modifications and/or expansion of the works including for the manufacture of spare parts. 

16.4 Exclusions 

The provision of Clauses 16.1 to 16.3 shall not apply to information: 

 Which at the time of disclosure are in the public domain which later on become part of 

public domain through no fault of the party concerned, or 

 Which were in the possession of the party concerned prior to disclosure to him by the   

other party, or 

 Which were received by the party concerned after the time of disclosure without 

restriction on disclosure or use, from a third party who did not acquire such information 

directly or indirectly from the other party or has no obligation of confidentiality for such 

information. 

16.5 Violation 

In case of violation of this clause, the Associate is liable to pay compensation and damages 

as may be determined by the competent authority of TPNODL. 

17.0 INTELLECTUAL PROPERTY RIGHTS 

If, in the course of performance of its functions and duties as envisaged by the scope of the 

present GCC, the Associate acquires or develops, any unique knowledge or information 

which would be covered, or, is likely to be covered within the definition of a trademark, 

copyright, patent, business secret, geographical indication or any other form of intellectual 

property right, it shall be obliged, under the terms of this present GCC, to share such 

knowledge or information with the TPNODL. All rights, with respect to, or arising from such 

intellectual property, as afore mentioned, shall solely vest in TPNODL.  

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a 

third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the 

event of any such breach, the Associate shall be wholly liable to compensate, indemnify or 

make good any loss suffered by such third party/parties, or any compensation/damages 

arising from any legal proceeding/s, or otherwise. No liability of TPNODL shall arise in this 

respect, and any costs, damages, expenses, compensation payable by TPNODL in this 

regard to a third party/parties, arising from a legal proceeding/s or otherwise, shall be 

recoverable from the Associate. 

18.0 INDEMNITY 

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPNODL 

and its officers, directors, employees, affiliates, agents, successors and assigns against all 

actions, claims, demands, costs, charges and expenses arising from or incurred by reason 

of any infringement of patent, trade mark, registered design, copy rights and/or industrial 

property rights by manufacture, sale or use of the equipment supplied by the Associate 
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whether or not the TPNODL is held liable for by any court judgement.  In this connection, the 

TPNODL shall pass on all claims made against him to the Associate for settlement. 

The Associate assumes responsibility for and shall indemnify and save harmless the 

TPNODL from all liability, claims, costs, expenses, taxes and assessments including 

penalties, punitive damages, attorney's fees and court costs which are or may be required to 

be paid by the TPNODL and its officers, directors, employees, affiliates, agents, successors 

and assigns arising from any breach of the Associate’s obligations under the Contract or for 

which the Associate has assumed responsibilities under the Contract including those 

imposed under any local or national law or laws, or in respect to all salaries, wages or other 

compensation for all persons employed by the Associate or his Sub-Associates or suppliers 

in connection with the performance of any work covered by the Contract.  The Associate 

shall execute, deliver and shall cause his Sub-Associate and suppliers to execute and 

deliver, such other further instruments and to comply with all the requirements of such laws 

and regulation as may be necessary there under to conform and effectuate the Contract and 

to protect the TPNODL. 

The TPNODL shall not be held responsible for any accident or damages incurred or claims 

arising, due to the Associate’s error there from prior to completion of work. The Associate 

shall be liable for such accidents and after completion of work for such accidents as the case 

may be due to negligence on his part to carry out Work in accordance with Indian laws and 

regulations and the specifications set forth herein. 

19.0   LIABILITY & LIMITATIONS 

19.1 Liability 

Except for any specific liability which may be identified in the Contract and which may be 

payable hereunder, Associate shall not be liable for any special, incidental, indirect, or 

consequential Damages or any loss of business Contracts, revenues or other financial loss 

(or equivalents thereof no matter how claimed, computed or characterized) arising out of or 

in connection with the Performance of the Work or supply of Goods unless caused by 

Associate’s negligence, willful misconduct or breach of contract.  

If the Associate is a joint venture or consortium, all concerned parties shall be jointly and 

severally bound to the TPNODL for the fulfillment of the provisions of the Contract. The 

consortium or the joint venture shall designate one party as their leader, who will be the 

coordinator between the parties and TPNODL. The constituents & leader of the consortium 

or joint venture shall not be changed without the prior consent of TPNODL. 

TPNODL shall have no liability or any special, incidental, indirect or consequential Damages 

for any loss of Business Contracts, revenues or other financial loss arising out of this 

Contract. 

19.2 Limitation of Liability  

The total liability of Associate against any contract shall be limited to the Total All Inclusive 

Contract Value.  

20.0 FORCE MAJEURE 
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Force Majeure applies if the performance by either Party ("the Affected Party") of its 

obligations under Contract is materially and adversely affected. 

“Force Majeure” shall mean any event or circumstance or combination of events or 

circumstances referred below and their consequences that wholly or partly prevents or 

unavoidably delays any Party in the performance of its obligations under this Agreement, but 

only and to the extent that such events and circumstances are not within the reasonable 

control, directly or indirectly, of the Affected Party and could not have been avoided even if 

the Affected Party had taken reasonable care: 

 Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 

enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, 

etc. 

 Action or Act of Government or Governmental agency for which remedy is beyond the 

control of the affected parties. 

 Any act of God. 

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc. do not fall under 

Force Majeure. 

Time being the essence of the Contract, if either party is prevented from the performance of 

its obligations in whole or in part due to an event of Force Majeure, then provided Notice of 

happening of any event by the Affected Party is given to the other party within seven (7) 

days from the date of occurrence of such event, which DIRECTLY has impact on works and 

submitted details and quantum of resulting effect, but at the same time had made all 

possible efforts to mitigate and overcome effects thereof, the Affected Party’s performance 

under this Contract shall be suspended until such event ceases and the Scheduled 

Completion shall be delayed accordingly. 

If Force Majeure event(s) continue for a period of more than three months, the parties shall 

hold consultation to discuss the further course of action. 

Neither party shall be considered to be in default or in breach of its obligation under the 

Contract to the extent that performance of such obligation by either party is prevented by any 

circumstances of Force Majeure which arise after effective date of Contract. 

Neither party can claim any compensation from the other party on account of Force Majeure. 

21.0 SUSPENSION Of CONTRACT 

21.1     Suspension for Connivance 

TPNODL may, at any time and at its sole option, suspend execution of all or any portions of 

the schedule of items of contract to be supplied/work to executed by Associate under the 

contract by providing to the Associate at least two business days written notice for contracts 

having contract completion period less than sixty days and at least seven business day 

notice for all other contracts. 

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per 

contract construction. 

 Immediately discontinue further supply of material/goods specified in the suspension 

notice for supply contracts 
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 Immediately discontinue further service/work and supply of materials of those 

services/materials/work specified in the suspension notice for service /composite 

contract 

 Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to 

TPNODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that 

they relate to performance of the portion of Work suspended by the notice. 

 Protect and maintain the portion of the service/Work already completed, including the 

portion of the Work suspended hereunder, unless otherwise specifically stated in the 

notice.  

 Continue delivering/carrying out the supply/service/work items as per contract conditions, 

which do not fall under purview of the suspension notice. 

On receipt of resumption notice from TPNODL, the Associate shall resume execution of 

contract as specified in the resumption notice, within the time frame specified in the 

resumption notice. 

21.2 Suspension for Breach of Contract conditions 

TPNODL shall suspend execution of whole/or part thereof the contract till such time 

Associate complies with the conditions stipulated under section clause 22 for breach/default 

of contract conditions. 

21.3 Compensation in lieu of Suspension 

If the suspension of the contract in whole or in part is for convenience of TPNODL and not 

due to any breach of contract conditions by the associate, TPNODL at its discretion shall 

consider compensating all reasonable additional costs incurred by Associate in lieu of 

suspension of whole or part of contract, on representation of the Associate providing justified 

estimates of such additional costs and such estimates are found acceptable and approved 

by competent authority of TPNODL. 

If the suspension of contract in whole or part thereof is due to breach of contract conditions 

(refer clause 24.3) by the Associate, Associate shall not be entitled for any compensation for 

any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for 

compensating all the losses arising to TPNODL in lieu of suspension of contract. 

Resumption notice shall be subject to the Associate taking corrective action for the breach of 

contract conditions within the time frame and as per the terms specified in the suspension 

notice. 

22.0 TERMINATION OF CONTRACTS 

22.1 Termination for Default/Breach of Contract 

The contract / PO shall be subject to termination by TPNODL in case of breach of the 

contract by the Associate which shall include but not be limited to the following: 

a. Withdrawal or intimation by the Associate of   its intent to withdraw or surrender the 

execution / completion of the contracted work /PO or failure in ensuring adherence to 

any delivery schedules, in deviation of the contract/PO  
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b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity 

or quality as specified by TPNODL and within the timeframe as specified in the contract 

document or refusal or neglect to execute the services/work in terms of the agreed 

standards of quantity or quality and/or within the timeframe specified in the contract/PO. 

c. Failure in any respect to perform any portion of the Work contracted with promptness, 

diligence, or in accordance with the terms of the contract. 

d. Failure to furnish guarantees as specified and /or failure to comply with the terms 

thereof. 

e. Failure to furnish such relevant documents or information within the time specified which 

may be necessary for due execution / completion of the works and documentation. 

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition 

or compromise with its creditors, or Insolvency.  

g. In case any reasonable information has been received by TPNODL that Associate has 

adopted/ or attempted to adopt any unethical conduct, action in award of the contract 

/PO or at any time thereafter.  

h. Failure to comply with applicable statutory provisions as contained in the contract or 

failure to comply with the applicable laws. 

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be 

generally instructed by TPNODL. 

If the default or breach as specified under clause 22 (except sub clause g thereof) be 

committed by the Associate for the first time, TPNODL shall issue, along the with notice of 

default or breach, a warning notice instructing the associate to take remedial/corrective 

action within the time frame stipulated in the warning notice and not to repeat the same in 

future. The timeframe for corrective action by the associate shall be specific to the nature of 

breach of contract and the same shall not be objected to by the Associate. If the Associate 

fails to comply with the instructions in the warning notice or in taking corrective action to the 

satisfaction of TPNODL then TPNODL may terminate the entire or part of contract at its 

discretion by issuing termination notice without incurring any liability on this ground. 

In case the contract is terminated for any breach of the nature specified in clause 24 g stated 

above, TPNODL shall have the right to terminate all the contracts TPNODL is having with 

the Associate by issuing termination notice which shall be without prejudice to the other 

rights of TPNODL available to it under law.  

Without prejudice to its right to terminate for breach of contract, TPNODL may, without 

assigning any reason, terminate the Contract in whole or in part at any time at its discretion 

while the contract is in force by serving a written notice of two weeks to the Associate.  

In the event of TPNODL having proceeded with termination of the contract the associate 

shall comply and proceed further in the following manner:  

a. Associate shall discontinue the supply, on the expiry of the said period of two weeks. 

b. Associate shall ensure that no further steps are being taken towards discharge of the 

obligations, terms and conditions as contained in the contract/PO. This shall include 
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initiation of actions not limited to discontinuation of other allied and associated 

arrangements which the associate might have entered into with third parties for due 

discharge of its obligations under the contract with TPNODL. 

c. The Associate shall perform thereafter such tasks as may be necessary to preserve and 

protect the terminated portion of the material/service/work in progress and the materials 

and equipment at TPNODL sites or in transit thereto. However, the associate shall 

continue to fulfill its contractual obligations with regard to the part of contract not 

terminated. 

d. It shall be open for TPNODL to conduct a joint assessment with the associate  of the 

material ,supplies, equipment ,works or in general as to the subject matter of the contract  

in regard to which the associate claims having completed its obligations  before or during 

such termination.   

e. It shall be open to TPNODL to seek invocation of the performance bank guarantee or 

any other guarantee or other security deposit by whatever name called submitted by the 

associate, which shall not be objected to or protested against by the associate. 

In case of termination of the contract the parties agree to be governed inter alia by the 

following:  

a. In case TPNODL exercises its right of termination as stated above the associate shall 

not dispute or object to the same.   

b. The Associate shall be entitled to receive and claim only such payments OR sums of 

money from TPNODL as may be found payable to it in regard to works executed by it 

under the terms of the contract and no other claim of any nature whatsoever shall be 

made by the Associate.  

c. All such provisions which the parties have agreed to survive and prevail even after 

termination of the contract shall remain effective despite the termination.  

In the event of such termination, TPNODL may finish the Work by whatever method it may 

deem expedient, including the hiring of services and /or purchase of material equipment from 

such   third parties as TPNODL may deem fit or may itself provide any labor or materials and 

perform any part of the Work.   The associate undertakes to bear the incremental costs if 

any paid by TPNODL in such a case attributable to failure on the part of the associate.  The 

Associate in such a case shall not be entitled to receive any further payments and any sums 

found payable to it may be adjusted by TPNODL against the amount recoverable from him 

on this ground. The same shall be without prejudice to other rights available to TPNODL 

under law against the associate.  

Upon the termination of any of the contract due to occurrence of any circumstances provided 

in clauses stated above and constituting repeated breach or misconduct, TPNODL shall be 

entitled to bar the associates its agents, affiliates from undertaking any negotiation / 

tendering, bidding, participation activities concerning TPNODL for a period of two years from 

date of such termination. The same shall be without prejudice to other rights available to 

TPNODL.  

22.2 Termination for convenience of Associate 
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Associate at its convenience may request for termination of contract, clearly assigning the 

reason for such request. TPNODL has full right to accept, reject or partially accept such 

request. This convenience will be available to associate only after one year from the contract 

effective date. For this purpose, associate will provide a notice period of 90 days to 

TPNODL, Associate will have to pay TPNODL a ‘termination convenience fee’ equivalent to 

5% of unexecuted contract value. 

22.3 Termination for Convenience of TPNODL 

TPNODL at its sole discretion may terminate the contract by giving 30 days prior notice in 

writing or through email to the Associate. TPNODL shall pay the Associate for all the 

supplies/ services rendered till the actual date of contract termination against submission of 

invoice by the Associate to that effect. 

23.0 DISPUTE RESOLUTION & ARBITRATION 

In case of any dispute or difference the parties shall endeavour to resolve the same through 

conciliatory and amicable measures within 15 Days failing which the matter may be referred 

by either party for resolution by the sole arbitrator to be appointed mutually by both the 

parties.  The arbitral proceedings shall be conducted in accordance with Arbitration and 

Conciliation Act 1996 and the place of arbitration shall be Balasore. The language to be 

used at proceedings shall be English and the award of the arbitrator shall be final and 

binding on the parties. The parties shall bear their respective costs of arbitration. The 

associate shall continue to discharge its obligations towards due performance of the works 

as per the terms of the contract during the arbitration proceedings unless otherwise directed 

in writing by TPNODL or suspended by the arbitrator. Further, TPNODL shall continue 

making such payments as may be found due and payable to the associate for such works.    

24.0     Governing laws and jurisdiction  

The parties shall be subject to the jurisdiction of the courts of law in Balasore & the writ 

jurisdiction of Hon’ble High Court of Odisha at Cuttack and any matter arising here from shall 

be subject to applicable law in force in India.  

25.0 ATTRIBUTES OF GCC 

25.1 Cancellation 

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms 

of this GCC or any contract, order or terms agreed between the parties in pursuance without 

assigning any reasons and without any compensation to the Associates. 

25.2 Severability 

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or 

part, the remaining portions of this GCC shall remain in effect. 

25.3 Order of Priority 

In case of any discrepancies between the stipulations in General Conditions of the Contract 

(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the 

SCC to the extent stipulated hereinabove while balance portion of respective clauses of 

GCC shall continue to be applicable. 
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26.0 INSURANCE 

The Associate shall arrange accident insurance policy for his foreign 

experts/specialists/personnel deputed to Site and Associate's/his sub-Associates' 

manufacturing works as well as for his Indian engineers and supervisory staff. The Associate 

shall also take out for his Indian workmen, where applicable, a separate policy as required 

under Workmen's Compensation Act. 

Associates shall be responsible to suitably insure their entire work-force (to the extent of at 

least meeting requirements under Workmen Compensation Act) Tools, Plant, Third party 

liability at the project site, All Risk comprehensive insurance for the entire works (insurance 

for free issue items will be in TPNODL scope) for total contract value or any other such risks 

during execution of works, till the works are handed over to the company, in consultation 

with TPNODL and shall submit copies of such insurances to the Engineer-in-Charge for 

review / acceptance before commencing the work. Engineer-in-charge must ensure 

compliance to insurance requirement by Associate before commencement of works. 

TPNODL shall stand fully indemnified in this respect. 

27.0 ERRORS AND OMISSIONS 

The Associate shall be responsible for all discrepancies, errors and omissions in the 

drawings, documents or other information submitted by him, irrespective of whether these 

have been approved, reviewed or otherwise accepted by the TPNODL or not. However, any 

error in design/drawing arising out of any incorrect data/written information from TPNODL 

will not be considered as error and omissions on part of the Associate.  

28.0 TRANSFER OF TITLES 

The title of ownership and property to all equipment, installations, erections, constructions 

materials, drawings & documents shall pass to the TPNODL is after commissioning and 

complete handing over-taking over. 

However, such passing of title of ownership and property to the TPNODL shall not in any 

way absolve, dilute or diminish the responsibility and obligations of the Associate under this 

Contract including loss or damages and all risks, which shall vest with the Associate. 

The Associate shall take all corrective measures arising out of discrepancies, errors and 

omissions in drawings and other information within the time schedule and without extra cost 

to the TPNODL. 

The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out 

engineering, and site works by other agencies arising out of discrepancies, errors and 

omissions stated in as well as of any late revision/s of drawings and information submitted 

by the Associate. 

29.0 SUGGESTIONS & FEEDBACK  

We welcome all our Business Associates to write to us about their experience with TPNODL; 

be it our Company, our services or our people. Each and every concern, issue, query and 

suggestion from you will help us to become a better company to work with and shall help us 

develop a strong bonding of trust and a long term relationship with you.  
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You may send your feedback by filling up our Business Associate Feedback Form enclosed 

herewith as Annexure-I. You can also log on to our website www.tpnodl.com  to provide your 

feedback according to the guidelines mentioned below:  

30.0 CONTACT POINTS 

In case Business Associate needs information with respect to payments or has any 

grievances, same may be lodged by log on to our website www.tpnodl.com. 

 

31.0 LIST OF ANNEXURES 

S. No. Subject Annexure 

1. Performa for Bid Security Bank Guarantee  A 

3. Performa for Performance Bank Guarantee (CP cum EP) B 

4. Performa for No Demand Certificate by Associate C 

5. Performa for Indemnification on Statutory Compliance D 

6. Performa For Application For Issuance of Consolidated TDS Certificate E 

7. HR Service Level Agreement  F 

8. Undertaking for competence of workmen G 

9. Business Associate Feedback Form  H 

10. Acceptance Form For Participation In Reverse Auction Event I 

11. Form for RTGS Payment J 

12. Contractor Safety Management System  K 

13. Vendor Appraisal Form  L 
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ANNEXURE-A 

PROFORMA FOR BID SECURITY BANK GUARANTEE 

TP Northern Odisha Distribution Limited 

Balasore 

HEREAS, (Name of the Bidder) …………. (hereinafter called “the BIDDER”) has submitted 

his bid dated …………… for the (Name of Contract) ………… (hereinafter called “the BID”). 

KNOW ALL men by these presents we (Name of the Bank) …………….. of (Name of the 

Country) …………………… having our registered office at …………………. (hereinafter 

called “the BANK) are bound unto TP Northern Odisha Distribution Limited (TPNODL) in the 

sum of ……………….. for which payment well and truly to be made to the TPNODL the Bank 

binds himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this …………. day of …………. 20 ……….. 

The CONDITIONS of this obligation are: 

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Performa 

of Bid   

Or 

ii) If the Bidder having been notified of the acceptance of his Bid by the TPNODL during the 

period of bid validity fails or refuses to furnish the Contract Performance Bank 

Guarantee, in accordance with the Instructions to Bidders. 

We undertake to pay the TPNODL up to the above amount upon receipt of its first written 

demand, provided that in its demand the TPNODL will note that amount claimed by it is due 

to it owing to the occurrence of one or both conditions, specifying the occurred condition or 

conditions. 

This Guarantee will remain in force up to and including the date (No of days as mentioned in 

tender enquiry) days after the closing date of submission of bids as stated in the Invitation to 

Bid or as extended by you at any time prior to this date, notice of which extension to the 

Bank being hereby waived, and any demand in respect thereof should reach the Bank not 

later than the above date. 

DATE………………      SIGNATURE OF THE 

BANK……………………….. 

WITNESS…………………………….   SEAL………………………... 

(Signature, Name & Address) 

(At least 2 witnesses) 
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ANNEXURE- B 

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP) 

(On Rs.100/- Stamp Paper) 

Note:  

(a) Format shall be followed in Toto 

(b) Claim period of one month must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature to the guarantee 

---------------------------------------------------------------------------------------------------------------------------

---- 

TP Northern Odisha Distribution Limited 

Balasore                                 CP cum EP BG No.……………………………. 

                    Order/Contract No…………………dated…………… 

1. You have entered into a Contract No _____________________________________ with       

M/s._____________________________________________ (hereinafter referred to as 

“the Vendor”) for the supply cum erection / civil work of 

___________________________________ (hereinafter referred to as" the said 

Equipment”) for the price and on the terms and conditions contained in the said contract. 

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with 

an irrevocable, unconditional and acceptable bank guarantee for 3% of the value of 

contract and to be valid till the end of Guarantee period plus one month towards 

“Contract cum Equipment performance”.  For this purpose, you have agreed to accept 

the guarantee.  

3. In consideration thereof, we, ______________________________________________ 

hereby irrevocably and unconditionally guarantee to pay to you on demand but in any 

case before the end of five working days from the date of the claim and without demur 

and without reference to “the Vendor” such amount or amounts not exceeding the sum of 

Rs.___________ (Rupees ___________________________ only) being _______% 

(_______ percent) of the total value of the contract on receipt of your intimating that “the 

Vendor” has not fulfilled his contractual obligations.  You shall be the sole judge for such 

non-fulfilment and “the Vendor” shall have no right to question such judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 

period of one month from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected 

by your granting time or any other indulgence to “the Vendor”, which shall include but not 

be limited to, postponement from time to time of the exercise the same in you or any 

right which you may have against “the Vendor” and to exercise the same in any covenant 

contained or implied in the said contract or any other course or remedy or security 

available to you, and our Bank shall not be released from its obligations under this 
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guarantee by your exercising any of your rights with reference to matters aforesaid or 

any of them or by reasons of any other act or forbearance or other acts of omission or 

commission on your part or any other indulgence shown by you or by any other matter or 

thing whatsoever which under the law would, but for this provision have the effect of 

relieving our bank from its obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against 

our bank as a principal debtor, in the first instance, notwithstanding any other security or 

guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the 

premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the 

Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 

Balasore branch and claim will also be payable at Balasore Branch (to be confirmed by 

Balasore Branch by a letter to that effect in case BG is from the branch outside Balasore) 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 

Rs.___________________ (Rupees________________________________________ 

only and the guarantee will remain in force up to and including _________(Date) and 

shall be extended from time to time for such period or period as may be desired by “the 

Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one 

months from____________ (expiry date) i.e. on or before _____________ (claim period 

end date), we shall be discharged from all liabilities under this guarantee thereafter. 

 

Dated at___________________ this_______________ day of ___________ 200__ 

 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 
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ANNEXURE-C 

PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE 

(On Company’s Letter head or with Company Seal) 

               (To be submitted by the Associate to TPNODL Accounts Department at the time of 

receipt of full and final payment) 

 (Certificate No. CCP/002) 

 

Name of the Project 

Order/ Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

 

We, M/s.____________________________________________ (Associate) do hereby 

acknowledge and confirm that we have received the full and final payment due and payable 

to us from TPNODL, in respect of our aforesaid Order No _____________ 

dated___________ including amendments, if any, issued by TPNODL to our entire 

satisfaction and we further confirm that we have no claim whatsoever pending with TPNODL 

under the said contract / W.O. 

Notwithstanding any protest recorded by us in any correspondence, documents, 

measurement books and / or final bills etc., we waive all our rights to lodge any claim or 

protest in future under this contract. 

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPNODL, with full knowledge 

and with our free consent without any undue influence, misrepresentation, coercion etc. 

 

Dated         Signature 

 

Place         Name 

         

Designation 

         (Company Seal) 
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ANNEXURE – D 

PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES” 

(To be submitted by the successful Bidder within seven days of award of work) 

(Certificate No. CCP/001) 

Name of the Project 

Letter of Award / Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

By this confirmation we, ___________________________________________________ 

(Associate) are formally bound to M/s. TPNODL towards any sum which may be imposed, 

levied or hereinafter recovered by the Provident Fund Organization under the provisions of 

the Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of 

employees employed by us. 

We well and truly bind ourselves and our heirs executors administrators and representatives 

jointly severely and respectively for the above payment only to be paid to M/s. TPNODL. 

AND WHEREAS we, _______________________________________________ (Associate) 

is making compliance of the Employees Provident Fund and Miscellaneous Provisions Act 

1952, have entered into the above written bond for the indemnity to M/s. TPNODL against all 

losses from the acts or default of the said Associate in respect of compliance of the 

Provident Fund Act. 

Similarly, we hereby confirm that we have complied with all statutory and local laws and 

nothing is outstanding with regard to Local Sales Tax, Labour Laws, Local Municipal dues, 

Electricity dues etc.  We have entered into the above written bond for the indemnity to M/s. 

TPNODL against all losses from the acts or default of the said Associate in respect of 

compliance of the Local Sales Tax Laws, Local Laws, Labour Laws, Local Municipal Dues, 

Electricity dues etc. 

NOW THE CONDITION, of the above written bond is as such that if the Associate during the 

period of this contract commits any default or fails to make payment of  Contributions in 

respect of his employees to the Employees Provident Fund Organization, he shall indemnify 

the Principal Employer M/s. TPNODL from all and every loss and damage caused to them 

from any act, omissions or negligence of the said Associate in respect of compliances under 

the Employees Provident Fund and Miscellaneous Provisions Act, 1952. 

IN WITNESS to the above written bond we have here to set our hands, with our free 

consent. 

Dated        Signature 

Place        Name Designation                

(Company Seal) 
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ANNEXURE-E 

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS 

CERTIFICATE  

To be printed on the letterhead 

To, 

TP Northern Odisha Distribution Limited, 

Balasore 

Sub: Application for issuance of Consolidated TDS Certificate for the FY _________ 

Dear Sir,  

I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the 

financial year _______ against tax deducted at source by you from my / our payments / bills 

during the said year from time to time under Chapter XVII – B of the Income Tax Act, 1961. 

For and on behalf of  

Signature 

Name 

Address 

Contact No.   (Land Line)     

             (Mobile) 

PAN # 

Assessing authority 

 

ATTACH THE COPY OF PAN CARD 
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ANNEXURE - F 

SERVICE LEVEL AGREEMENT  

 (To be adhered to by Business Associates (BAs) in TPNODL on Human Resource Issues) 

1.0  The following shall be adhered to by the Business Associates during his / its 

association with TPNODL:  

Shall Abide by TPNODL Core Values:  

a) Integrity – We must conduct our business fairly, with honesty and transparency.  

Everything we do must stand the test of public scrutiny.   

b) Understanding – We must be caring, show respect, compassion and humanity to 

our colleagues and customers and always work for the benefit of the communities we 

serve.  

c) Excellence – We must constantly strive to achieve the highest possible standards in 

our day to day work and in the quality of services we provide.  

d) Unity – We must work cohesively with our colleagues across the group and with our 

customers and partners to build strong relationships based on tolerance, 

understanding and mutual co-operation.  

e) Responsibility – We must continue to be responsible and sensitive to the 

communities and environments in which we work and always ensuring that what 

comes from the people; goes back to the people many times over.   

f) Agility- We must work in a speedy and responsive manner and be proactive and 

innovative in our approach. 

2.0  The Business Associate / his manager / supervisor who is responsible for 

managing the project site / performance contract etc.  in TPNODL would also 

ensure adherence of these values by his employees / persons deployed by him 

in connection with his works undertaken in TPNODL.  

3.0  TPNODL is a signatory to the United Nation Global Compact as an integral part 

of its Governance principles / business.  The Business Associates are required 

to: 

a) Support and respect the protection of human rights and make sure that they are not 

complicit in human right abuses. 

b) Respect freedom of association and effective recognition of the right to collective 

bargaining. 

c) Not to resort to any form of forced and compulsory labour.  

d) Shall ensure abolition of child labour in his area of work.  

e) There is no discrimination in respect of employment and occupation in respect of his 

employees.  

f) Support precautionary approach to environmental challenges.  

g) Promote greater environmental responsibility by himself and his employees in his 

areas of work.  

h) Deploy and defuse environmental friendly technologies while carrying out the works.  

i) Work against corruptions in all its form including extortion and bribery by himself and 

his employees.   
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4.0  The Business Associates are required to adhere to all applicable Labour Laws 

with special reference to the following:  

a) No person below the age of 18 years and no child labour will be engaged directly or 

indirectly for executing the work connected with the business of TPNODL. 

b) Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the 

workers shall be made within the prescribed period of 7th / 10th day of the following 

month. 

c) Deduction / deposit / record keeping and all other requirements under Employees PF 

Act 1952, Employees State Insurance Act 1948 and other applicable acts (if any) 

shall be adhered to. 

d) Only statutorily authorized deductions (if any) shall be made in accordance with the 

relevant statutes.  

e) All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in 

respect of the workers engaged for TPNODL work. The work will be commenced only 

after completing necessary formalities for obtaining Labour License (if applicable).    

f) Necessary registers / records, filing of returns etc. shall be maintained for verification 

by Statutory / TPNODL authorities. 

g)  Payment of wages shall be made only in presence of and with certification of 

authorized representative of TPNODL or shall be made in the form of cheque / bank 

transfer to the employee. 

h) During the period of contract, the Business Associate will arrange for deployment of 

his supervisor / manager for total supervision and control of the work and their 

manpower.  All the activities related to their manpower e.g. attendance, leave, wage 

disbursement etc. will be done under the supervision & control of Business 

Associates, while adhering to the prescribed standard / norms of production / 

productivity & quality.  During execution of the work, Business Associate shall 

engage only such qualified / skilled manpower as may be envisaged / required for 

ensuring level of production / service into the contract / work order. 

i) Clearances as follows shall be obtained from IR & Welfare Group: 

a. Clearance for commencement (before start of the work). 

b. No Objection Certificate (after completion / before final settlement). 

c. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group 

every month 

j) The Business Associate shall indemnify TPNODL from any liabilities under applicable 

Labour Statutes. 

k) The Business Associate shall ensure safety and health of his employees and shall 

also maintain hygienic working environment / condition in his area of work. 

l) The Business Associate and his employee shall abide by Laws of Land and shall not 

violate any applicable provisions. 
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m) The Business Associate appreciates with and acquiesces to the right of TPNODL as 

principal employer to fulfil any of his legal obligations, if he fails to do so under 

applicable labour laws and deduct the same from his running bills / final payments / 

enchasing security deposit / Bank Guarantee as the case may be. If there is any 

further shortfall TPNODL has the right to recover the same from the Business 

Associate. 

n) The Business Associate ensures that person employed by him adhere to the moral 

and legal conduct and shall not violate any standard conduct envisaged in the 

premise of TPNODL by all such as, Transparency, Safety, Discipline, Integrity etc.  

The Business Associate or his employees should refrain from corrupt practices, 

giving or taking bribe in connection with any TPNODL business. 

5.0  The ‘Statutory Compliance Enforcement System’ in TPNODL is detailed below for 

adherence by all concerned. Corporate IR & Welfare Group will be the process 

owner for implementation of the system with the help of concerned Engineer I/c 

or Officer I/c. 

a) Statutory Compliance being a professed value in TPNODL Code of Conduct, the 

concerned Engineer / Officer in charges are requested to adhere to the provisions 

and advise respective Business Associates in their domain to comply in letter and 

spirit. 

b) Immediately after issuance of letter of intent, the authorized representative of the 

Business Associate will report to Corporate IR & Welfare group for completion of 

statutory requirements.  

c) Normally, the work will be started only after ‘Clearance for Commencement of Work 

(CCW) is issued by IR & W group to the Business associate. However, in exceptional 

exigencies in engineer I/c / Officer I/c may direct the Business Associate to start the 

work and inform IR & W group about the same. Statutory requirements in this case 

may be completed in parallel. 

d) First monthly bill will be released only after producing CCW to the finance 

department. Similarly closure of work and final settlement will be affected after 

issuance of no objection certificate from IR & W group. 

6.0  Requirements for ‘Clearance for Commencement of Work’ (CCW): 

a) Submission of filled up Form ‘A’ for database (Annexure-1).  

b) Copy of PF Code allocation letter.  

c) Copy of ESI Code allocation letter.  

d) Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20 

workers during the period of contract).  

e) Submission of duly filled up Form VI A (Notice of Commencement).  

f) Copy of insurance cover note under WC Act 1923 (if applicable).  

g) Copy of Contract Agreement.  

h) Copy of indemnity bond (if applicable).  

i) Affidavit with regard to payment of wages through cheque / bank transfer only. 
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7.0  Requirements during execution of work: 

a) Copy of receipt of application for license / license (if applicable).  

b) Copy of PF Challan (latest by 26th day of every Month).  

c) Copy of ESI Challan (latest by 26th day of every Month).  

d) Copy of Wage disbursement sheet / Bank statement.  

e) Filing / Maintenance of all statutory registers / reports / returns for inspection by 

Statutory/ TPNODL authorities.  

f) Certification of wage disbursement by authorized representative of TPNODL.  

g) Copy of ‘Labour Welfare Fund’ deposit certificate / Challan. 

h) Insuring safe working practices at the workplace.  

8.0  Requirements for ‘No Objection Certificate’ (NOC) for closure of work:  

a) Submission of duly filled up Form VI A (Notice of Completion).  

b) Copy of Half yearly / Annual return for ESI / PF / CL(R&A).  

c) Consolidated copy of wage sheet of last month indicating full & final settlement of all 

dues like retrenchment benefit, bonus, leave encashment etc. Copy of individual 

declaration by employees in Form X regarding termination of employment.  

d) Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by 

the concerned workers.  

In case any of the above are deviated / not complied with the Letter of Award/Order 

shall be liable to be withdrawn / cancelled. 

Enclosure: 

1) Form A 

2) Form X 

3) Form XI 

4) Form VI A 

5) Form XXIV 

 

 



 
  NIT No.: TPNODL/OT/2021-22/012 

 

 

Property of TPC – Not to be reproduced without prior written permission of TPC 
 

Page | 72  

FORM (A) 

[To be submitted by the Business Associate to the Principal Employer within a week from 

LoA issuance] 

 

A. Details of the Agency 

1. Name of Agency : 

2. Nature of work  : 

3.    Local Address with Ph. No.      : 

        (With Father’s name)       : 

4. Permanent Address (Full)       : 

5.     PF code no. & Place        : 

6. ESI Code no. & Place       : 

7. Name and address of         : 

 Sub-contractor (if any)    

B. Details of Work 

 8. Name of work (as specified in LOI/LOA) : 

 9. LOI/LOA Nos. & Dates    : 

10. Period of contract (Specify Dates)  :  

   [Including Extension period, if any]  : 

11. Work Area [Department / Location]  : 

12. Name / Cell no. of Officer I/c   : 

13. Maximum No. of workers and staff to be engaged on any day during the year.  

 Supervisory Staff      : 

 Workers                 : 

14. Do you have any other contract in TPNODL   : Yes/No 

      If yes, furnish details:  
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15. Details of Workmen’s compensation Policy, if applicable 

Name of Insurance Company 

……………………………………………………………………………... 

………………………………………Policy No ……………………………… Number of persons 

covered …………… Period of coverage:  From ……………………. To …………………….….. 

If no, I hereby undertake the liability arising out of Workmen’s Compensation Act and Rules 
made there under. 

C. Details of workers to be engaged 

No. of Workers 

S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory 

 
 

 
   

 

* Number to be indicated 

I/We shall fulfil all obligations arising from and under all relevant law in force from time to 

time. I/We undertake to keep the TPNODL indemnified against any loss or liability arising out 

of failure of my / our abiding the relevant laws. 

The name of my / our representatives is …………………………………………… to enter the 

TPNODL Premises on my behalf. 

Date:     

 (Signature of the Business Associate 

 or his Authorized Representative) 

 

This Business Associate is / will be engaged in TPNODL. 

 

(Signature and seal of   

Officer I/c of the Work)  
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Form G 

Undertaking 

 

I _________________________________________________ hereby undertake that all the 

dues in respect of my employment with M/s ____________________________________ for 

the period of _______________________________ to 

__________________________have been settled and final payments including 

retrenchment benefit have been made to me in full. 

 

 

 

(                                                        ) 

______________________________ 

 

Date: 
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Form  

Undertaking 

With reference to the contract job awarded by M/s TP Northern Odisha Distribution Limited 

to M/s__________________________________________________________________ 

vide work order No.______________________________________________ 

dated__________________  

I _______________________on behalf of  

M/s _________________________________________________hereby undertake: 

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said 

contract, payable as per the provisions of relevant statute pertaining to  

i. wages/ salary 

ii. PF &  ESI, Balasore Labour Fund  

iii. All other statutory obligation 

 has been paid /settled in full and no amount/ compliance is due/ pending. 

  

2. That in case any dispute / claim is raised by the concerned workers i.r.o. any dues / 

payments, M/s ____________________________________ will settle the same on its 

own and such liability will be borne by M/s  

____________________________________________________   

 

3. That M/s _________________________________________ hereby indemnify M/s 

TPNODL from any future liability i.r.o. any statutory obligation in respect of said 

contract. 

 

Date:        

                  ________________________ 

       (                         ) 

Authorized Signatory 

 

For M/s ___________________ 
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FORM- VI A 

 

Notice for Commencement /Completion of contract work 

 

 

I/We, Sh. / M/s ____________________________________________________ (Name 

and Address of the Contractor) hereby intimate that the contract work 

_______________________________________________ (name of work) in establishment 

of the ________________________________________ (name and address of the 

Principal Employer) for which License 

No.___________________________________________dated_____________________ha

s been issued to me/us by the Licensing Officer _______________________(name of the 

Headquarters), has been commenced / completed with effect from 

______________________date / on date. 

 

 

                                                                                                    

Signature of Contractor 

                                         With Office Seal 

 

 

 

The Inspector 

__________________________ 

__________________________    
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FORM XXIV 

[See Rule 82(1)] 

Return to be sent by the Contractor to the licensing Officer (in duplicate) 

Half -Yearly Ending_______ 

1.  Name and address of the Contractor 

2.  Name and address of the Establishment 

3.  Name and address of the Principal Employer 

4.  Duration of Contract: From _______________to _________________ 

5.  No. of days during the half year on which  

      (a) the establishment of the principal employer had worked 

      (b) the contractor’s establishment had worked 

6.  Maximum No. of contract labour employed on any day during the half –year: 

Men Women Children Total 

    

7. (i)  Daily hours of work and spread over 

    (ii)  (a) whether weekly holiday observed and on what day 

           (b) if so, whether it was paid for 

    (iii)  No. of man – hours of overtime worked  

8.  No. of man days worked by 

Men Women Children Total 

    

9.  Amount of wages paid  

Men Women Children Total 

    

10.  Amount of deductions from wages, if any 

Men Women Children Total 

    

 

Whether the following have been provided – 

(i)    Canteen   : _____________  
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(ii)   Rest rooms  : _____________ 

(iii)  Drinking water : _____________ 

(iv)  Crèches  : _____________ 

(v)  First Aid   : _____________     

                                                                                                            Signature of 

contractor 

Place _________________ 

Date __________________ 
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ANNEXURE – G 

UNDERTAKING FOR COMPETENCE OF WORKMEN 

 

Name of Associate :  

Tender No.  : 

Item   : 

 

With reference to the tender mentioned above, I/We _______________________________, 

hereby undertake that the workmen/ employee(s) engaged by M/s 

__________________________ for the job against said tender shall be competent in all 

respect, commensurate to the nature of job.  

 

 

 

 

Date:       _____________________________ 

       (     ) 

         

       Authorized Signatory   

       For M/s 

        

       Seal 
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ANNEXURE-H 

BUSINESS ASSOCIATE FEEDBACK FORM 

With an objective to improve our internal processes and systems, and serve you better, we solicit 

your valuable feedback & suggestions. It is estimated that it will take about 10 minutes to complete 

this survey.  We assure you that your feedback shall be kept confidential. Please send the duly filled 

feedback form in the "TPNODL addressed - attached envelop" 

You are associated with us as   

OEMs  
Service 

Contractor 
 

Material 

Contractor 
 

Material & Manpower 

Supplier 
 

 

You are associated with us for    

Less than 1 Year  
More than 1 Year but less 

than 3 Years 
 More than 3 years  

 

Your office is located at    

Balasore  
Within 200 Kms from 

Balasore 
 

More than 200 Kms 

from Balasore 
 

  

Your nearly turnover with TPNODL   
Less than 25 

Lacs 
 25 Lacs to 1 Crore  More than 1 Crore  

 

 

Additional information  

Your Name 

 

 

Your Designation  

Your Organization 

 

 

Contact Nos. 

 

 

Email  
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                 We once again thank you for your participation in this survey. Please spare 10 minutes to 
give your feedback on following pages (Section A to E) 

 
 

SECTION - A 

(Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement.). 

S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 

D
o

 N
o

t 
A

g
re

e
 

S
li

g
h

tl
y

 i
n

 

A
g

re
e
m

e
n

t 

In
 F

a
ir

 

A
g

re
e
m

e
n

t 

M
o

s
tl

y
 i
n

 

A
g

re
e
m

e
n

t 

F
u

ll
y
 A

g
re

e
 

1 
You receive all relevant 
queries / tenders from us in 
timely manner. 

            

2 
We provide you enough lead 
time to respond to our queries 
/ tenders. 

            

3 

We provide you adequate 
support (drawings, documents, 
clarifications, briefing etc.) to 
enable you meet our 
requirements.  

            

4 
All following elements of our 
contract / purchase order are 
rational: 

  

  

4.1 Scope of Work           

4.2 Delivery / Execution Schedule             

4.3 Payment Terms           

4.4 Liquidated Damages           

4.5 Performance Guarantee           

5 
Our purchase orders / 
contracts are simple, specific 
& easy to understand 

            

6 

TPNODL demonstrate 
willingness to be flexible in 
administration of Contract / 
Purchase Order 

            

7 
We provide timely responses / 
clarifications to your queries 

            

8 

TPNODL representative you 
interact / coordinate with is 
adequately empowered to 
support you in meeting 
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S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 

D
o

 N
o

t 
A

g
re

e
 

S
li

g
h

tl
y

 i
n

 

A
g

re
e
m

e
n

t 

In
 F

a
ir

 

A
g

re
e
m

e
n

t 

M
o

s
tl

y
 i
n

 

A
g

re
e
m

e
n

t 

F
u

ll
y
 A

g
re

e
 

contractual obligations 

9 

TPNODL provide you all 
necessary infrastructure 
support for timely and quality 
completion of work (including 
AMC) 

            

10 
TPNODL Engineer-in-Charge 
timely certifies the jobs 
executed/ material supplied 

            

11 

TPNODL Engineer-in-Charge 
efficiently supervises the job 
execution for timely completion 
of job 

            

12 
Are you satisfied with the 
overall payment release 
mechanism of TPNODL 

            

13 

Our approach for Inspection 
and Quality Assurance 
effective to expedite project 
completion? 

            

14 
TPNODL never defaults on 
contractual terms 

            

15 
In TPNODL Contracts closure 
is done within set time limit 

            

16 

Our material receiving 
procedures are well defined 
and efficiently deployed to 
reduce mutual inconvenience 

            

17 
Bank Guarantees are released 
in time bound manner 

            

18 
Our processes related to 
payment / account settlement 
are effective.  

            

19 You get payments on time             

20 
TPNODL Employees follow 
Ethical behavior  
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SECTION - B 

SECTION – B   (Please rate the following parameters on a scale of 1 to 5, where 1 - 
Minimum; 5 - Maximum) 
 

SN Parameters 1 2 3 4 5 
Remarks/ 

Suggestion 

1 

How do you rate courtesy/ 

empathy/ attitude level and 

warmth of TPNODL employees 

you interact with from following 

team? 

  

  

1.1 Project Engineering           

1.2 Circle /  Division            

1.3 Projects/HOG (TS &P)           

1.4 Inspection & Quality Assurance            

1.5 Stores            

1.6 Metering & Billing            

1.7 Accounts / Finance           

1.8 Administration           

1.9 IT & Automation           

2 

How would you rate TPNODL in 

comparison to your other clients in 

terms of fairness of treatment 

and transparency with its 

Business Associates? 

            

3 

How would you rate TPNODL in 

comparison to your other clients in 

terms of processes and systems 

to manage partnership with its 

Business Associates   

            

4 

How would you rate TPNODL in 

comparison to your other clients in 

terms of building long term & 

mutually relationship with its 

Business Associates 
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SECTION – C 

Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement. 

S. 
No. 

Parameters 

C
e

rt
a

in
ly

 N
O

 

P
ro

b
a
b

ly
 N

O
 

P
ro

b
a
b

ly
 Y

E
S

 

C
e

rt
a

in
ly

 Y
E

S
 

Remarks/ 
Suggestion 

1 
Based on your experience with 
TPNODL, would you like to continue 
your relationship with TPNODL? 

  
        

2 
If someone asks you about 
TPNODL, would you talk “positively” 
about TPNODL? 

  
        

3 

Would you refer TPNODL name to 
others in your community, fraternity 
and society as a professional & 
dynamic organization?  

  

        

SECTION - D 

If we ask you to rate us on a scale of 1 to 10, how will you rate TPNODL, that truly 
represents your overall satisfaction with us (please tick appropriate box) – 

 

 

 

1 2 3 4 5 6 7 8 9 10 
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SECTION – E 

Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement. 

Please spare your thoughts for TPNODL’s improvement in particular areas of weaknesses, 
particularly relating to some great practices, attitudes that you have seen elsewhere in Indian 
and International Organizations, which you recommend TPNODL to adopt. Please give your 
valuable salient recommendations. 

Please spare your thoughts for TPNODL’s improvement in particular areas of major 
concerns for you. We also welcome your suggestions to adopt any best practices, altitudes 
that you have observed / experienced elsewhere in Indian/ International organization. 

Recommendation  
Please tick (√) your top 5 expectations out of the following 10 points 
listed below - 

(Please list down 
improvement you 

expect from 
TPNODL) 

Timely payment 

  

1 Flexibility in Contracts/PO   

 Clarity in PO,s & Contracts   

2 Timely response to quarries   

 Timely certification of works executed   

3 Clarity in Specs, drawings, other docs etc.   

 
Adequate information provided on website for 
tender notification, parties qualified etc.   

4 Timely receipt of material at site for execution   

 Performance Guarantee/EMD released in time   

5 
Inspection & quality assurance support for 
timely job completion   

We thank you for your time and courtesy!! 
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ANNEXURE - I 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder prior to participation in the auction event) 

In a bid to make our entire procurement process more fair and transparent, TPNODL intends 

to use the reverse auctions through SAP-SRM tool as an integral part of the entire tendering 

process. All the bidders who are found as technically qualified based on the tender 

requirements shall be eligible to participate in the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on 

participation in the bid event: 

1. TPNODL shall provide the user id and password to the authorized representative of the 

bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed and 

stamped Acceptance Form). 

2. TPNODL will make every effort to make the bid process transparent. However, the award 

decision by TPNODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 

TPNODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against 

any possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability 

of the entire infrastructure as required at their end to participate in the auction event. Inability 

to bid due to telephone line glitch, internet response issues, software or hardware hangs, 

power failure or any other reason shall not be the responsibility of TPNODL.  

6. In case of intranet medium, TPNODL shall provide the infrastructure to bidders. Further, 

TPNODL has sole discretion to extend or restart the auction event in case of any glitches in 

infrastructure observed which has restricted the bidders to submit the bids to ensure fair & 

transparent competitive bidding.  In case an auction event is restarted, the best bid as 

already available in the system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall 

be presumed that the bidder has no further discounts to offer and the initial bid as submitted 

by the bidder as a part of the tender shall be considered as the bidder’s final no regret offer. 

Any offline price bids received from a bidder in lieu of non-participation in the auction event 

shall be outrightly rejected by TPNODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the 

applicable taxes, duties and levies and shall be FOR at TPNODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of the auction event shall be considered by TPNODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line 

item based on the final all inclusive prices offered during conclusion of the auction event for 

arriving at Contract amount.  

Signature & Seal of the Bidder 
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ANNEXURE - J 

To, 

Drawing & Disbursing Officer 

TP Northern Odisha Distribution Limited 

Balasore 

 

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time  

 Gross Settlement System (RTGS) 

Dear Sir, 

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank 

Account as per the details given below: - 

Vendor Code  :     

Title of Account in the Bank :     

Account Type :  

(Please mention here whether account is 

Savings/Current/Cash Credit) 

   

Bank Account Number :                   

      

Name & Address of Bank :     

Bank Contact Person’s Names :     

Bank Tele Numbers with STD Code :     

Bank Branch MICR Code :             

  (Please enclose a Xerox a copy of a cheque. 

This cheque should not be a payable at par 

cheque) 

 

   

Bank Branch IFSC Code :               

  (You can obtain this from branch where you 

have your account) 

   

Email Address of accounts person (to 

send payment information) 

:     
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Name of the Authorized Signatory :     

Contact Person’s Name 

Official Correspondence Address                            

: 

: 

    

We confirm that we will bear the charges, if any, levied by our bank for the credit of 

NEFT/RTGS amounts in our account. Any change in above furnished information shall be 

informed to TPNODL well in time at our own. Further, we kept TPNODL indemnified for any 

loss incurred due to wrong furnishing of above information.  

Thanking you, 

 

For ____________________ 

 

(Authorised Signatory) 

(Signature with Rubber Stamp) 

 

Certification from Bank: 

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm 

that the account number (specify Bank a/c no.) of (Please mention here name of the account 

holder), the signature of the authorised signatory and the MICR and IFSC Code of our 

branch mentioned above are correct. 

This also is certified that the above information is correct as per Bank record 

 

(Manager’s/ Officers Signature under Bank Stamp) 
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ANNEXURE - K 

CONTRACTOR SAFETY MANAGEMENT SYSTEM 

1. OBJECTIVE 
The objective of the Contractor Safety Management System is to lay down clear 

guidelines for all Business Associates (including their associates, staff and agents) which 

would facilitate them to observe all statutory rules and regulations, comply with 

applicable standards of  Central Electricity Authority (Measures relating to safety and 

electric supply) Regulations, 2010 & (safety requirements for construction, operation and 

maintenance of electrical plants and electric lines) Regulations,2011, TPNODL Safety 

Manual and Guidelines and thus, ensure creation of safe working environment for all 

stakeholders of our network. 

2. SCOPE 
All contracts (minor and major) will be subject to the provisions of this document.  

Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor 

Contracts”.  

Major Contracts: Contracts which satisfy any two or more criteria listed under the head 

“Major Contracts”  

Criteria Minor Contracts  Major Contracts 

Value of Contract < Rs. 1500000/- (less 

than Rs. Fifteen Lac) 

 >= Rs. 1500000/- 

(Equal or more than 

Rs. Fifteen Lac)  

Period Period less than 1 year  Any period 

Working on energized 

electrical equipment No Yes 

Working on height 

(above 1.8 Mtrs from 

ground) No Yes 

Work involving 

construction activity No Yes 

Working with hazardous 

goods or chemicals No Yes 

Work involving danger to 

general public No Yes 

Note: Exceptions for major and minor contract are – in house software development, 

supply of material or equipment but no direct or indirect installation of the same 
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material, administration contracts (courier, water supply, printing, security, transport, 

etc.), minor civil work like plastering at ground level or flooring, etc. The facility 

management (housekeeping) contract will always be treated as a minor contract.  

3. INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR BEFORE 
COMMENCEMENT OF CONTRACT 
3.1 Business Associate is required to fill the Safety Management System Questionnaire 

as per annexure 1 and submit along with the vendor registration process / bid / 
tender document. The filled questionnaire will be scrutinized by Engineer In-charge / 
indenting group and recommend suitability of the BA with respect to safety 
requirements. The fulfilment of statutory requirements for vendor registration 
pertaining to labour laws etc. shall be done by BA Cell on being referred to it.  

3.2 Business Associate is required to take suitable risk control measures mentioned 
against the identified Hazards and Risk document provided for all contracts as per 
annexure 2. The primary objective of this is to evaluate the understanding of the BA 
towards risk mitigation and employment of safe work procedures. BA is required to 
conduct the Hazard identification and Risk Assessment study as per the procedure 
and deploy more or other measures if deemed necessary.  

3.3 Business Associate shall comply with Statutory Requirements related to Safety   
and Occupational Health and submit the “Safety Undertaking” as per annexure 4. 
 

4. GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY BUSINESS 
ASSOCIATES 

The requirements of the contractor safety management system applicable to the minor or 
major contracts related to various groups are as following –  

4.1   Maintenance of Distribution Network – Annexure 3.1 
4.2   Distribution Projects – Annexure 3.2 
4.3   EHV Projects – Annexure 3.3 
4.4   Maintenance of Sub transmission network – Annexure 3.4 
4.5   Civil / Generation Projects – Annexure 3.5 
4.6   Meter Management Group (MMG), Revenue Recovery Group (RRG), 

Energy Auditing Group, AMI, MRG, etc. – Annex3.6 
4.7   Maintenance and Operation of Street Light. – Annexure 3.7 

1. Please note that hydra cranes used by any dept. should be ACE Model No. FX 150 ACE 
SX 150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra 
cranes like ACE 14XW or ACE 12 XW, etc. are prohibited. 

(Details as per Annexure attached)  

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the 

Work Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety 

Supervisor as detailed in this document.  

The Business Associate (BA) having major contract will appointing Safety supervisor, 
engineer / manager for the TPNODL work. The BA shall make all necessary arrangements 
for getting their workforce safety trained and competency checked from the Safety 
Department of TPNODL before deployment in the field. BA Cell shall recommend the 
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suitability after competency checked by Engineer In-charge and SAFETY group (or his 
representative) of TPNODL. After getting the clearance from DOSEC, BA cell and receiving 
temporary I-card issued by TPNODL, Business Associate shall commence the working.  

Safety Representative of Business Associates will formally become the nodal point for safety 
concerns for TPNODL. BA shall not frequently transfer or terminate the services of any 
of the safety representatives appointed for TPNODL work site. BA needs to ensure 
that Safety representative is available at all points of time; failing which the work 
being carried out in the interim (period when Safety representative is not available) 
shall be treated as working under improper supervision and due penal provisions 
shall be initiated against the BA. BA will be required to provide all applicable infrastructure 
and power to ensure smooth working of the safety representative to maintain a sound safety 
management system. In all contracts safety representative will not be assigned any 
other activity at site apart from the works related to safety management. The duties 
are detailed in clause 5.5 of this document. TPNODL will be auditing the facilities 
provided to the BA`s safety team time to time.  

The Safety Representative of the BA shall be required to meet and follow the instructions of 
the Engineer In-charge and SAFETY Group of TPNODL. He shall be responsible for 
providing the MIS and/or any other relevant information, as and when desired, within the 
stipulated time frame as per the requirements of TPNODL. Any non-conformance to safety 
will lead to the negative marking or issue of safety violation challan/ tokens which shall affect 
the monthly evaluation and performance of BA.  

All contracts where BA has to depute vehicle for their staff and equipment to move from one 
location to other, the BA shall ensure that vehicle complies all required statutory clearances 
and requirement as per The Motor Vehicle Act, 1988 as well as TPNODL Road Safety Policy 
and are in good & safe state of working.  

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE PERSONNEL 

Qualification and experience required for the safety and site personnel are as following: 

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be 
ITI (of relevant trade) / Diploma (Any branch of engineering) and he has a working 
experience on electrical system / relevant field of work at least 5 yrs for ITI and 3 years 
for Diploma holder. Having formal experience of the safety systems will be an added 
advantage  

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at 
least Diploma (relevant branch) and he has working experience on electrical system of at 
least 3 yrs. Having the formal experience of the safety systems will be an added 
advantage.  

5.3 Safety Manager: The educational qualification of safety manager should be graduate 
engineer with working experience on electrical system / network of at least 3 yrs. OR 
Diploma in Industrial Safety with working experience of 05 years including at least 02 
years on electrical network.  

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases, BA 
shall assign the duties of Safety Representative to the Work Supervisor. Work Supervisor 
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will deliver required duties of Safety Representative (as per clause 5.5) in addition to other 
duties without diluting the importance of safety.  

5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the 
BA shall employ only qualified and skilled persons and shall comply the provisions of 
section 19 & 29 of Central Electricity Authority (Measures relating to safety and electric 
supply) Regulations, 2010. Persons holding valid approvals only by any Government 
approved agency or a competency assessment panel or a team set up by TPNODL 
shall be allowed to perform the High Risk / High Hazard activities (refer page 1). The 
skill / qualification required for the electrician and electrical supervisor are given in 
annexure 5. The contracts related to maintenance of Distribution Network, Distribution 
Projects, Extra High Voltage Projects, maintenance of Sub-Transmission Network, 
Meter Management Group & Energy Audit Group, maintenance and operation of street 
lights, shall preferably have at least 20 per cent of ITI qualified electricians in the first 
year of the contract. This figure shall preferably be incremented by 15 per cent every 
subsequent year.  

Note: For the competency assessment may please refer the work instructions. An employee 
shall have to necessarily undergo the competency assessment check once in every eighteen 
months.  

5.5 Requirements from the Safety Representative(s) of the Business Associate: 
5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training 

to all new employees joining the BA will be conducted by the BA as per Safety 
training modules of TPNODL.   

5.5.2 Safety Talk / toolbox talk before start of shift to BA employees.  
5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE) 
5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the 

10% buffer stock of standard PPEs. 
5.5.5 Ensuring the adherence to standard operating procedures of TPNODL as 

mentioned in TPNODL Safety standard and O & M and concerned function’s 
manual. 

5.5.6 Safety inspections / audits as per the process of TPNODL  
5.5.7 Working in close coordination Safety Group of TPNODL. 
5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to 

Engineer In-Charge and Safety Group of TPNODL immediately after its 
occurrence.  

5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed 
HIRA as per the annexure 2. Also, deployment of JSA based checklist shall be 
ensured. 

5.5.10 Ensuring compliance with safety and other laws as may be applicable and 
providing for safety assurance.  

5.6 Training and Syllabus:  The BA shall not deploy any person at workplace / site or send 
newly recruited personnel directly for competency assessment without Safety Induction 
Training.  
5.6.1 All new BA employees have to necessarily undergo one and half days Safety 

training and Competency assessment at training centre of BA cell. This training 
will be conducted once in a week. After the completion of Safety training & 
Competency assessment I-card will be issued to all competent BA employees 

5.6.2 BA is expected to initially train and judge the capability of the workman at his 
own end before further recommending the workmen for Competency assessment. If 
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any BA workman sent for competency assessment fails in the Competency test at 
TPNODL (or Agency hired by TPNODL), it will be deemed that BA has not imparted 
sufficient training at his end and actual cost of training ₹ 7500/ BA employee/ failed 
attempt will be recovered. 
5.6.3 The workers who have imparted Safety Training and issued I-Cards of 
TPNODL, are not deployed at TPNODL worksites/ voluntarily left the job by workers/ 
used somewhere else other than TPNODL by the BA, in that case Management 
reserves the rights to intervene and recover the actual cost of training i.e. ₹ 7500/BA 
employee. (Exempted for attrition rate of BA workers less than or equal to 10% of total 
workforce deployed at TPNODL) 

5.7 It is desired that Safety representative of the BA to impart the general safety training to 
each employee of duration 2 hrs per month. The training will be organized at BA level 
and the record to be sent to engineer in-charge and SAFETY group of TPNODL every 
month. Please refer schedule and syllabus in annexure 6.  

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall 
commence the project or any work only when the required PPE are made available to the 
team of employees involved in the work. Each PPE of BA shall be checked / inspected by 
the safety representative / supervisor at zone before the work start or as prescribed in the 
list. Safety representative shall regularly check the healthiness of each PPE allocated to 
lineman. Suitable record shall be maintained at zone. Defective PPE shall be immediately 
replaced or within 24 hours by the BA. In no case linemen or any other official of BA may be 
allowed to work with defective PPE. It is preferred that BA ensures minimum stock of each 
PPE at zone for immediate replacement with defective one. The PPE shall be IS / BS / CE 
marked and exactly as per the standard or specification mentioned in the annexure 7. 
Working without PPE / non-standard PPE shall be treated as safety violation and penalty as 
stated in section 6.0 of this document. If TPNODL finds that BA has not provided the 
adequate / appropriate PPE to their staff, TPNODL reserves the rights to stop the work and 
call the BA to provide appropriate PPEs at the risk. If the BA fails to provide the required 
PPEs at the risk then the same shall be provided by TPNODL at the actual cost of the PPE. 
The amount shall be charged to BA and same shall be first recovered from the current bill of 
BA or any future payment to be made to BA.  In the event of any balance amount still left for 
recovery, the same shall be adjusted against retention amount or by invoking bank 
guarantee submitted by BA. 

5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection / 
audit conducted by his technical team comprising of safety representative as per the 
annexure 8. The safety representative will be required to conduct the HIRA (Hazard 
Identification and Risk Assessment) as per annexure 2 of the process and work 
undertaken at least two times in a year or every time if a new process / activity / 
machine is introduced or whenever an accident take place. The risk identified to be 
addressed suitably with –  

 Engineering Control 

 Management Control, and 

 Personal Protective Equipment.  

   The safety representative of BA shall inform and educate for the identified risk and 
hazard control methods to employees, supervisor and engineer as well as the engineer 
in-charge and SAFETY group of TPNODL.  
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5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety 
all through the contract duration. Safety shall always be of paramount importance 
during the contract period. Safety performance will be monitored on yearly basis 
throughout the period and no relaxation will be given for bad performance. BA with 
good track record and excellent performance will be rewarded suitably as per clause 
6.0 of this document. The BA has to provide monthly “Performance Report – Safety” 
to engineer in-charge and SAFETY group TPNODL this shall be part of monthly bill 
along with training details. Performa of the report is enclosed as annexure 9. 

 
5.10 Pre – Employment Medical Check-up and Fitness of employees engaged for the 

critical works: The BA shall submit the health fitness certificate for all those workers 
involved in climbing the pole or working at height for following diseases:  

5.10.2 Epilepsy 
5.10.3 Colour blindness 
5.10.4 Deafness 
5.10.5 Vertigo & height phobia  

Every year BA will give an undertaking stating that all the employees are fit to work and have 
not developed aforesaid diseases. The Record of such medical check-ups shall be 
submitted to BA Cell before issue of temporary identity card. The records shall be 
maintained at BA Cell. All such medical check-ups shall be repeated once in a year for all 
workers involved in climbing the pole or working on electrical network.  

6. REWARD AND PUNITIVE MEASURES 

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and 
to eliminate repeated or continuing safety violations, use of appropriate reward and punitive 
measures shall be made. Each unsafe act or violation of the safety guidelines as described 
in the Safety Manual of the TPNODL will be audit criteria of this system. Broadly the 
measures identified are following: 

6.1.1 Working without PPE/ Safety Gadgets 
6.1.2 Working without proper tools and tackles, barricading, Poor condition of 

Crane / Hydra / Vehicle, using without certification / Licence, 
Incompetent driver/ Helper 

6.1.3 Working without creation of effective safety zone 
6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without 

competency 
6.1.5 Working without adherence to PTW process or authorization/ not 

adherence to SOPs / W.I. of TPNODL. 
6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking 

proper fall protection measures/ Poor condition of Ladder 

 

6.2 Measures of Reward and Punitive Measures 

The Engineer In-Charge, NSO, SC, ASOs, CSI / SIs and SHE &DM group will 
conduct the surprise audits of the work / project and if any non-conformance is found 
the same will be booked and entered in the format “Safety Violation Record” 
annexure 10. The flow of the information is given below: 

Safety Violation Escalation & Monitoring process 



 
  NIT No.: TPNODL/OT/2021-22/012 

 

 

Property of TPC – Not to be reproduced without prior written permission of TPC 
 

Page | 95  

Action Responsibility 

Safety Violation form has been filled and counter foil 

sent to SAFETY team for information. The main form 

is to be given to BA supervisor / Engineer in-charge. 

(Automatically generated if Site audit done through 

Mobile App.) 

Engineer In-charge/ NSO / 

SC / SAFETY Group /CSI/ 

ASO/ Any authorised 

TPNODL official.  

           ↓ 

Entry of the violation in the master record and 

sending the information to concerned Manager, 

HoG, HoD, Head and Chief (O &S). (Automatically 

generated if Site audit done through Mobile App.). 

SAFETY Group 

           ↓ 

Forwarding the information Centralized Account 

Payable (CAPS) for amount deduction from the 

current bill of the BA, if any.   

Engineer In-charge 

            ↓ 

HoG (Safety – II) & HoG (Safety & Quality – 

Commercial) and CAPS to generate the MIS of the 

violations and the amount deducted. 

SAFETY Group 

            ↓ 

The pool of the amount generated after the 

deduction to be utilized in safety welfare of BA 

employees. 

SAFETY Group with approval 

of CFO/Chief (O & S) 

/CEO&MD 

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the 

violation. If the same violation is repeated it may escalate into a higher penalty. If a 

particular Business Associate employee violates safety norms three times, he shall 

not be allowed to work in TPNODL for a period of one year from the date of the 3rd 

violation. 
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6.3 Safety Violation Escalation Matrix 
6.3.1  

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
A B C D

2 Improper Working at Height A B C D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
A B C D

5 Violation of SOP/ WI B C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Warning letter

B Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)

10,000

Head of Department 1,00,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.)
The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge Nil

Engineer Incharge 2,000

Head of Group 4,000

Head of Department

 

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
B C D D

2 Improper Working at Height B C D D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
B C D E

5 Violation of SOP/ WI C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Levy of Penalty

B Memo to BA & Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)

Engineer Incharge 10,000

Head of Group 25,000

Head of Department 50,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.) The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge 5,000

Head of Department 1,00,000

 

Once the BA reaches the “BLACK” (color – “5”) category, i.e. highest level of safety violation, 

“Termination” notice to BA will be issued from the office of the Head of Department 

(equivalent to Addl GM/ GM/ Sr. GM level) and further, if required, continuation / extension of 
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contract will only be initiated by Functional Head of the department (equivalent to Sr. GM / 

VP level) and approved by CEO / MD. Till the extension, the contract will remain suspended.  

TPNODL encourages the reportage of the safety violation during the contract work by BA. 

Any TPNODL employee can register a safety violation against the BA in the “Safety Violation 

Form” annexure 10. Initially the observer has to fill the form and handover the counterfoil 

(lower portion) of the document to the supervisor of the BA, inform the site engineer of 

TPNODL and send the top portion of the Safety Violation Form to SAFETY group for the 

further necessary action against the BA. The cumulative nos. of Safety Violations 

pertaining to any particular BA shall be calculated on yearly basis. 

Safety violations resulting in incident / accident will be treated as per gravity of the injury / 

fatality and its impact as well as type i.e. minor or Major. Consequences of incident / 

accident are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case 

of any accident, findings and recommendations of Accident Enquiry Committee will be final 

and binding and will supersede the arbitration clause of GCC.   

Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
F G G H

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
G G H I

4 Single fatality J K

5
Multiple fatalities (Two or more fatalities 

during one event)
K

Legend Action to be taken Penalty (in Rs.)

F Memo to BA and levy of penalty 5,000/-

G Memo to BA and levy of penalty 20,000/- 

H Memo to BA and levy of penalty 50,000/-

I Memo to BA and levy of penalty 2,00,000/-

J Memo to BA and levy of penalty 5,00,000/-.

K
Memo to BA, levy of penalty, termination of 

contract and black listing of  BA 
10,00,000/-

Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

Responsibility

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Engineer Incharge

Head of Group

Head of Group

Head of Department

Head of Department

Functional Head

Consequence Of an Incident / Accident 

(In case of MAJOR contract) Incident / Accident

A
ctio

n
 

R
eq

u
ired

F
(Strengthening of process through continuous improvement in the w ork procedure)

T
ake risk red

u
ctio

n
 

m
easu

res
In

to
lerab

le

 

(For example: In major contracts, if there is first incidence of major injury say bone injury 

(Cat. 3) where worker was hospitalized for more than 48 hrs then a penalty of amount 

Rs.20000/-  will be deducted from the current bill produced for the payment. This penalty will 

be similar for first two incidents. However, it will increment to next higher category i.e. Rs. 

50,000/- on subsequent incidents as per the above matrix) 
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Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
L M M N

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
M M N O

4 Single fatality P Q

5
Multiple fatalities (Two or more fatalities 

during one event)
Q

Legend Action to be taken Penalty (in Rs.)

L Memo to BA and levy of penalty 5,000/-

M Memo to BA and levy of penalty 10,000/- 

N Memo to BA and levy of penalty 25,000/-

O Memo to BA and levy of penalty 1,00,000/-

P Memo to BA and levy of penalty 3,00,000/-.

Q
Memo to BA, levy of penalty, termination of 

contract and black listing of the BA 
5,00,000/-

Engineer Incharge

Engineer Incharge

Head of Group

Head of Department

Head of Department

Functional Head

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Responsibility

Intolerable
Take risk reduction 

m
easures

Consequence Of an Incident / Accident 

(In case of MINOR contract) Incident / Accident

A
ction 

R
equired

L
(Strengthening of process through continuous improvement in the w ork procedure)

 

(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury 

(Cat. 3) where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 

10,000/-, will be charged from the current bill produced for the payment. This penalty will be 

similar for first two incidents. However, it will increment to next higher category i.e. Rs. 

25,000/- on subsequent incidents as per the above matrix.) 

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of 

6.3(3), the concerned BA may be debarred from extension of contract or participate in new 

contract. In such event the approval of Chief (O & S) will be necessary for extension or 

award of new contract to concerned BA. 

6.3.2 COMPENSATION FOR BA PERSONNEL 

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt 
medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as 
per the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as 
applicable. Also, the BA will be required to take adequate measures for compensating the 
victim(s) or his/her/their kin as follows: 

 
I. For Death or Permanent / Total Disablement 

The BA shall take an insurance coverage of at least Rs. 10 lakhs for each engaged 

employee, to cover any incidence of Death or Permanent / Total Disablement 

(Permanent/Total Disability shall be considered as defined under Employees’ Compensation 

Act, 1923). In the event of any such unfortunate incident, the BA would ensure that adequate 

compensation is paid immediately to the family of the victim(s) from his own resources. This 

compensation shall be covered under the insurance policy subscribed by the BA mentioned 
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earlier and the arrangement should be such that it would get reimbursed to the BA by the 

insurance agency subsequently. 

II. For Permanent Partial Disablement and Temporary Total Disablement  

The compensation in this case will be as per provisions of the Employees’ Compensation 

Act, 1923 or Employees’ State Insurance Act, 1948, as applicable. 

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit 

documentary evidence of the policy to the BA Cell before commencement of work. The BA 

shall ensure that the Insurance policy is active at all times and all employees are covered in 

all respects till the conclusion of contract period or till working with TPNODL. The BA shall 

submit a copy of the policy after periodic renewals to the BA Cell.  

However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not 

covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 10 

lakhs from his own resources.  

Further, in case of an accident resulting in Death or Permanent / Total Disablement while on 

duty, the appointed BA Nodal Officer will ensure that the BA complies with all statutory 

provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all these are made 

available to the employees’ nominee(s) as per the stipulated timelines. 

6.3.3 TPNODL rewards the BA with good track record of safety management. It is proposed 

that BA complying with Contractors Safety Management, Safety Manual and Safety process 

will be rewarded suitably as per the procedure, rule and regulations of the TPNODL. In any 

case major accident is reported during an assessment period BA will not be eligible for this 

reward scheme. Assessment of contracts will be once in year. Generally, the assessment 

cycle is calendar year and guidelines will be declared time to time.   

Abbreviations Used in the Document 

TPNODL TP Northern Odisha Distribution Limited 

BA Business Associate 

HIRA Hazard Identification & Risk Assessment 

JSA Job Safety Analysis 

EHV Extra High Voltage 

SAFETY Safety, Occupation Health, Environment & Disaster 

Management 

MMG Meter Management Group 

EAG Energy Audit Group 

PPE Personal Protective Equipment 

SOP Standard Operating Procedures 

CSI/SI Circle Safety In-charge / Safety In-charge 

ASO Area Safety Officer 

NSO Nodal Safety Officer 
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SC Safety Coordinator 

HoG / HoD Head of Group / Head of Department 

AGM / GM / VP Assistant General Manager / General Manager / Vice 

President 

CFO / Chief (O & S)/ 

CEO & MD 

Chief Finance Officer / Chief (Operating & Safety) / Chief 

Executive Officer & Managing Director 

COS Corporate Operation Services 

CAP Centralized Account Payable System 

PTW Permit To Work  

GCC General Conditions of Contract.  

 

- END   - 
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Annexure 1 (Refer Para 3.1) 

Business Associate Safety Management System Questionnaire 

 Certification  

 The information provided in this questionnaire is a summary of the 
company's occupational health and safety management system. 

 

 Company Name:  

Turnover and experience:  Name of top officer:  

Date:  Position  

 Contract Details  

Contract Name  Contract Number:  

Business Associates Safety Management 
System Questionnaire 

Marks Yes No Score 
achieved 

Safety Policy and Management       

- Is there a written company Safety 
policy? 

- If yes provide a copy of the policy, if No please 
refer Note 1.  

1      

       

- Does the company have an Safety 
Management system  

- If yes provide details, if No please refer Note 1. 

1      

        

- Is there a company Safety Management 
System manual or plan? 

- If yes provide a copy of the content page(s), if 
No please refer Note 1. 

2      

        

- Are Safety and occupational health 
responsibilities clearly identified for all 
levels of Management and staff? 

- If yes provide details, if No please refer Note 1. 

2      

        

Safe Work Practices and Procedures       
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 Certification  

- Has the company prepared safe 
operating procedures or specific safety 
instructions relevant to its operations and 
relevant work as per contract? 

- If yes provide a summary listing of procedures 
or instructions, if No please refer Note 2. 

- Comments 

1      

        

- Is there a register of injury or accident? 

- If yes provide a copy (format) 

1      

        

- Is there a documented incident or 
accident investigation procedure? 

- If yes provide a copy of a standard incident 
report form, if No please refer Note 2. 

- Comments 

1      

        

        

Safety Training       

- Describe how occupational health and 
safety training is conducted in your 
company 

If No please refer Note 1. 

2      

        

- Is a record maintained of all training and 
induction programs undertaken for 
employees in your company? 

- If yes provide examples of safety training 
records, if No please refer Note 2. 

1      

        

       

- Are regular safety inspections / audits 1      
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 Certification  

are undertaken at worksites? 

-If yes provide details (formats), if No please 
refer Note 3.        

        

- Is there a procedure by which 
employees can report hazards at 
workplaces? 

- If yes provide details if No please refer Note 1.  

1      

        

Safety Monitoring       

- Is there an officer / supervisor 
responsible for monitoring workplace / 
worksite safety? 

- If yes provide details           

1      

        

Safety Performance Monitoring       

        

- Are employees regularly provided with 
information on company health and 
safety performance? 

- If yes provide details 

1      

        

- Has the company ever been convicted of 
an occupational health and safety 
offence? 

- If yes provide details 

NO 
Marks 

(Negative 
mark 

ONE for 
each 
case) 

     

- Has there been any major accident of 
employee at TPNODL site in past 

NO 
Marks 

(Negative 
mark 

ONE for 
each 
case 
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 Certification  

- Has there been any fatal accident of 
employee at TPNODL site in past.  

- (Note: Bid evaluation committee has to take 
cognizance of the incident and shall evaluate 
the bid only after formal approval of 
competent authority i.e. CTO.  

- In case of yes please refer Note 4.  

NO Mark 
(Negative 

mark 
FIVE for 

each 
case) 

   

Minimum of 75% marks is required for 
qualification.  

 Total Marks 
achieved 

 

Company Reference       

1. Name of company 
2. Name of company 

    

 

Note  

1: If company does not have formal procedure on Safety Management System than vendor 

may submit proposed Safety road map along with safety action plan and brief safety policy 

on his letter head signed by head of the organization. 

2: The vendor may submit the same in the Safety Action Plan.  

3: The vendor may utilize the same format of TPNODL or on request SAFETY group will 

assist the vendor in developing the audit system. For other points also vendor may take the 

assistance of SAFETY group for development of Safety management system.  

4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his 

employees based on following points.  

i. Action plan for enhancing safety awareness 

ii. Action plan for safety training of employee 

iii. Action plan for increasing safety audit in field 

iv. Action plan for provision and utilization of safety PPE. 

v. Action plan for fatality reduction. 

vi. Action plan for enhanced supervision at site 

vii. Action plan for making employee more responsible and accountable for 

safety.  

viii. Action plan for availability and utilization of all required tool and equipment. 

ix. Safety Improvement done in last two years, specially highlighting those which 

have been taken after the fatal accident along with results.  

x. Safety initiatives planed or started recently.  

xi. Any other point.  
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Based on above points and documentary evidences vendor will be required to submit a 

detailed report in support of his bid. The bid evaluation committee and competent authority 

will scrutinize the facts and the evidence submitted. If found satisfactory competent authority 

i.e. CTO may accord his approval for bid opening otherwise his tender shall be disqualified. 
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Annexure 2 (Refer Para 3.2 and 5.8) 

Risk Assessment Form  

Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working at Height Fall from height 2 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use appropriate ladder 

3. Use full body safety harness 
having double lanyard.  

4. Use Electrical Safety Shoes if 
working on electrical network 
otherwise use safety shoes.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Refer Work instruction related to 
Working at Height for other details 

8. Use of metal scaffold to be 
ensured in height work (cup lock 
type) 

9. Deploy competent workforce who 
are medically fit 

Business Associate: 

Scope of the work: 

BA’s Representative: 

Telephone:     

Signature:     

Date: 
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working on electrical 
equipment / network 

 

Electric flash / 
electrocution 

3 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use Electrical Safety Shoes while 
working on electrical network. 

3. Use Electrical Safety gloves of 
appropriate voltage rating.  

4. Use face shield / visor attached 
with helmet.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Mandatory usage of Insulated 
tools & tackles on electrical 
system 

8. Mandatory compliance for Lock 
Out & Tag out system. Refer Work 
instruction related to Working on 
electrical equipment / network for 
other details 

Excavation / Civil 
work 

 

Collapse of soil, fall 
in excavated pit 
leading to Injury 

2 

1. Use safety shoes.  

2. Use Safety helmet.  

3. Use PPE as per the annexure 7 of 
this CSM document 

4. Hard Barricading of the worksite.  

5. Refer Work instruction related to 
excavation / civil work for other 
details 

Material lifting & 
Mechanical Erection 
work 

Fall of 
material/object, 
Topple of crane,  

2 

1. Mandatory compliance of crane 
checklist 

2. Visual condition check of lifting 
tools and tackles such as wire 
rope sling, belt sling, chain, pulley 
block, D-shackles, etc. shall be 
ensured. 

3. The operator’s physical fitness 
and alertness should be judged by 
sup. / EIC. 

4. Use PPE as per the annexure 7 of 
this CSM document 

5. Refer Work instruction related to 
Material lifting & Mechanical 
Erection work 

Road Safety Road Accidents 
3 

1. Mandatory compliance of 
TPNODL Road Safety policy  
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Note: This information for the general indication purpose. The detailed risk assessment shall be 
conducted before start of the work by the authorized representative of the BA. The report of same 
shall be submitted to engineer in-charge along with annexure 4 of the CSM document.  

 

Guidelines for filling the Risk Assessment Form 

 Specific Task/Activity - The documentation of each major task associated with the 
contract.  

 Potential Hazards - The identification of hazards associated with each activity or task 
to be carried out.  

 Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk 
Class 1, 2 or 3 defined above.  

 Control Measure - The identification and documentation of actions required to 
eliminate or reduce the hazards that could lead to accident or injury. 

Hazard / Risks shall be classified according to the following schedule: 

 Class 1: Potential to cause injury treatable with first aid  
 Class 2: Potential to cause death or permanent injury  
 Class 3: Potential to cause more than one or more lost time injuries.  

Annexure 3.1 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Distribution Network Contracts:  

A BA awarded a contract (O&M) work of maintenance of distribution network will be required 

to fulfil the following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1 

 BA shall conduct a job risk assessment and provide information as per Annexure 2 

 BA shall abide by Safety manuals, guidelines of TPNODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPNODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPNODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPNODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPNODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPNODL.  
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 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPNODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed.  

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in a district. In case the BA has been awarded work in more than 
one district, then the following safety structure will be adopted. 
 

 

Annexure 3.2 (Refer Para 4.0) 

General Safety Conditions for the Distribution Projects Major Contracts:  

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the 

following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1. 

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPNODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPNODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPNODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPNODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPNODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPNODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPNODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
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procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one circle, then the following safety structure will be adopted. 
 

 

Annexure 3.3 (Refer Para 4.0) 

General Safety Conditions for the major EHV Projects Contracts:  

A BA awarded a major contract work of EHV projects will be required to fulfil the following 

conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPNODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPNODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPNODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPNODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPNODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPNODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPNODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 



 
  NIT No.: TPNODL/OT/2021-22/012 

 

 

Property of TPC – Not to be reproduced without prior written permission of TPC 
 

Page | 111  

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one circle, then the following safety structure will be adopted. 

 BA shall refer Construction Safety Manual in TPNODL Safety Manual for details. 
  

 

Annexure 3.4 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Sub – Transmission Network 

Contracts:  

A BA awarded a major contract work of maintenance of sub – transmission network in area 

of a power system will be required to fulfil the following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPNODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPNODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPNODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPNODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPNODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPNODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPNODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 
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 BA shall ensure to depute a Safety Coordinator for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one area power system, then the following safety structure will be adopted. 
 

 

Annexure 3.5 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Civil / Generation Projects:  

A BA awarded a major contract work of / in civil or Generation project will be required to fulfil 

the following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPNODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPNODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPNODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPNODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPNODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPNODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPNODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a safety 
engineer (for workforce up to 250 at site) / safety manager (for more than two safety 
engineers) for managing a complete safety management system at the project site. In 



 
  NIT No.: TPNODL/OT/2021-22/012 

 

 

Property of TPC – Not to be reproduced without prior written permission of TPC 
 

Page | 113  

case the BA has been awarded more than one major contracts, then the following 
safety structure will be adopted. 

 BA shall refer Construction Safety Manual in TPNODL Safety Manual for details.  
 

 

Annexure 3.6 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Commercial Department like 

– Meter Reading, Billing, Collection, Disconnection, MMG, RRG, EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing group 

will be required to fulfil the following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPNODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPNODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPNODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPNODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPNODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPNODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPNODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work as per the following safety structure. 

 The BA for the RRG work shall depute one Safety supervisor.  
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Annexure 3.7 (Refer Para 4.0) 

General Safety Conditions for the major contract work in O&M of street light group:   

A BA awarded a major contract work in operation and maintenance of street light group will 

be required to fulfil the following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPNODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPNODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPNODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment PPE as per the 
TPNODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPNODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPNODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPNODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

 Each BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work awarded as per the below structure.  
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Annexure 4 (Refer Para 3.3) 

Safety Undertaking by way of Affidavit  

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 

company/firm)__ having its office at (Complete address of Company), authorized vide power 

of attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter 

referred to as Contractor [or Business Associate (BA)] which expression shall, unless it 

be repugnant to or inconsistent with the meaning or context thereof, be deemed to include its 

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :  

 

1. The present undertaking shall remain in force from the date of execution of contract 

awarded by TPNODL and shall be valid till the date of termination of the said contract 

by either parties. The undertaking is binding on me (contractor) as well as my sub-

contractor and its employees, representatives etc.  

2. That I(the contractor)  will be responsible and liable to comply and abide by all the 

safety rules, instructions and regulations as may be specified and laid down by TP 

Northern Odisha Distribution Limited (TPNODL) so as enable TPNODL to  achieve 

its goal of Zero On site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health and 

safety of its employees, representatives, agents as well as of its subcontractor’s 

employees, at all times during the discharge of their respective obligations under the 

contract including any methods adopted for performance   of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, 

implement  all requisite  accident prevention tools, first aid boxes, personal protective 

equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-

employment medical test, etc. for operations & activities including  as & when so 

specified by TPNODL specifically. , failing which TPNODL shall be entitled, but not 

obliged, to provide the same and recover the actual cost thereof from the 

Contractor’s payments.  

5. That the Contractor shall engage adequate and competent Safety – Supervisor / 

Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and 

experience of safety personnel) and Annexure 3 of Contract Safety Management.  
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6. That the Contractor shall engage the competent Site – Supervisor with each group of 

workers for safe and correct workmanship, proper co-ordination of material and site 

work as per contract.  

7. That the Contractor shall immediately replace supervisor in case it is found to be not 

up to the level of skill and experience required as in skill and experience required in 

annexure 5 of this document, but any such replacement shall be only with the prior 

concurrence of TPNODL  .  

8.  That the Contractor and its subcontractors shall abide by all the safety guidelines as 

per Safety Manual, Contract Safety Management and other guidelines issued from 

time to time by TPNODL during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the 

compliance as required in terms of this undertaking the Contractor shall keep and 

hold TPNODL / its directors / officers / employees indemnified against any / all losses 

/ damage / expense / liability / fines / compensation / claims / action / prosecutions or 

the like which might be suffered by TPNODL or to which TPNODL might get exposed 

to as a result of any breach /wilful negligence /deliberate default on the part of the 

Contractor /Subcontractor in complying with the same. Contractor shall also furnish 

any press release, clarification etc. if sought by TPNODL for any near miss or safety 

violations, accidents, which are attributable to fault of Contractor. 

 

DEPONENT  

VERIFICATION  

 

Verified at Balasore on this _Day of _______20__ that the contents of the above 

affidavit are true and correct and nothing material has been concealed therefrom  

 

 

DEPONENT 
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Annexure 5 (Refer Para 5.4) 

SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL 

SUPERVISOR 

Skill / Qualifications Required for Electrician (Certificate of Competency Class-II):  

1. Formal education in ITI – Wireman/ Electrician trade.  

OR 

2. Working experience of minimum three years of practical wiring. 

OR 

3. Have completed three years apprenticeship course through Apprenticeship 

Advisor, Govt. of NCT of Odisha / other state Govt. in the trade of Lineman / 

Wireman / Electrician.   

4. A candidate must have attained the age of Eighteen years. 

 

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency 

Class-I):  

1. Have at least five years’ experience of practical wiring after passing the 

certificate of competency class-II i.e. electrician.  

OR 

2. Recognized Degree or Diploma or equivalent qualification in Electrical 

Engineering from any Technical institute / College or University recognized by 

the Board.  

AND 

Must have completed the training/job in rectifying the common defects in 

electrical line and power installation for a period of one and three years after 

passing Degree or Diploma respectively 

OR 

3. Possessing the valid certificate of certificate of competency class – 1 (Electrical 

Supervisor) 
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Annexure 6 (Refer Para 5.6) 

Training Module for BAs Worker & Supervisor  

Training for BA Supervisor     Duration – 02  Hrs / Month 
 
Methodology:  Lecture and Practical Demonstration of Safety Zone Creation 

Session: 1                   

Topic:         Electrical Safety Aspects  
Sub Topics:   

1. Learning specifics of HT & LT Network of zone  
2. Major type of HT / LT / service lines / street light maintenance works  
3. Understanding the need of Safety  
4. Understanding the safe process of maintenance:  

 Planning of the maintenance job 

 Availability of men, material & machine, PPEs, Safety gear and approved PTW 

 Briefing of the job by the supervisor of the TPNODL 

 Identification of Risks associated with the maintenance work and planning for 
controlling measures by TPNODL supervisor 

 Creation of safety zone by TPNODL supervisor and satisfying that the network 
is dead – Use of Neon Tester, Shorting Chain and Safety Tagging 

 Start of the work – Right person for the right job 

 Alert supervision 

 Completion of the job – Check points 

 Energization of network 

 Actions to be taken in case of some accident 
 

Session: 2 
 

Topic:         Use of Electrical Testing Equipment   

Methodology:  Lecture and Practical Demonstration 

Sub Topics: 

1. Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc. 

Session: 3         

Topic:         Awareness of Electrical Safety Aspects   
A. Understanding the need of this Training and Safety  
B. Learning specifics of HT & LT Network  
C. Major type of work to be carried out in zones  
D. Switching Operations (Do’s & Don’ts) including Street Light Switching  
E. Working on Height (practical demo also) 
F. Understanding the Safe Process of Maintenance / Working:  

 Planning of the job 

 Availability of men, material & machine, PPEs, Safety gear and approved PTW 

 Briefing of the job by the supervisor 

 Permit to Work 
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 Safety Tagging and Lock Out Tag out 

 Identification of Risks associated with the work to be carried out and planning 
for controlling measures by proper supervision 

 Concept of “Safety Zone”  

 Identification and use of Neon Tester, Shorting Chain, Clamp On Meter, Hi Pot, 
Meggar etc. 

 Completion of the job – Check points 

 Accident Theory & Incident Reporting 

 Actions to be taken in case of some accident 
 

Session: 4   

Topic:  Identification, Demonstration and Usages of Tools, PPEs and other Safety 

Gears and demonstration of working on HT pole 

 

Session:  5   

Topic:  Practical demonstration of Safety Zone creation 

 

FREQUENCY  

Regular Safety Training Program  

 It will be conducted for all field & supervisor staff of BA in such a manner that all BA 
Personnel attend at least two hours safety training during every month. 
 

One Day Induction Safety Training Programs:  

 This training will be for the new BA’s personnel, who have been cleared by the Cross 
Functional Panel to undergo Safety training and who are likely to be deployed at 
various work sites of TPNODL by the BA, as a part of AMC / Work Contract. 
 

Duration / Periodicity: 

 Duration and periodicity has been defined above. However, this is subject to change 
at the discretion of TPNODL.   
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Annexure 7 (Refer Para 5.7) 

LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY  

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 

Testing 

Frequency 
Remarks 

Ref Brand & 

Model 

01 

Leather Safety 

Shoes (Color – 

Black) with PU 

toe cap.  

IS:15298 

(Part-2) 

Monthly and visual 

check every day 

for any crack or 

damage in the 

leather or sole. 

 

BATA (Model 

No.- Endura 

L/C)  

Liberty 

(Model No. – 

7198-01 HT 

Barton Black 

– Warrior) 

02 

HDPE Safety 

helmet with chin 

strap and 

ratchet type for 

adjustment.  

IS:2925-

1984 

Monthly and visual 

check every day 

for any crack in 

shell.  

 

Karam (PN 

Safetech )  

Joseph Leslie 

Accent 

Industries 

Honeywell 

03 
Full body 

harness (Safety 

belt) 

EN 361 

Monthly and visual 

check every day of 

the bends and the 

harness. 

 

Karam (PN 

Safetech )  

Joseph Leslie 

Accent 

Industries 

04 
Electrical Safety 

Gloves 

EN: 60903 

CE marked 

Weekly and visual 

check for any crack 

and blow test 

before every work. 

Manufactured 

not beyond 

12 months.   

Make Sparian 

/ Sumitech / 

CATU 

supplied with 

inner cotton 

glove with 

over glove of 

split leather.  

05 

Full face visor 

with safety 

helmet 

EN: 166 CE 

marked 

(Visor) 

Monthly and visual 

check every day 

for any crack in 

shell. 

Clear acrylic 

visor 

attached with 

safety 

helmet.  

Karam (PN 

Safetech )   

Joseph Leslie 

Accent 

Industries 
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Honeywell 

06 

Fireproof jacket 

for chest 

protection  

 
Monthly and visual 

check every day. 
  

07 

Safety Chain for 

shorting cum 

earthing.   

As per 

TPNODL 

standard 

Weekly and visual 

check before every 

work. 

Made of 

brass, Total 

length – 5.5 

meters and 

made of 12 

SWG.  

 

Note:  

1. Any other Personal Protection Equipment required beyond above list will be 

according to BIS or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or 

SAFETY group of TPNODL.  

3. Safety Representative of the BA has to maintain the record of the availability, 

condition and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN 

standards. 

5. TPNODL may revise or add the above list of PPE and their specifications as and 

when feel necessary. The information about new specifications /models will be 

circulated by the Engineer In-charge (EIC), which shall adhere by the business 

associated in the shortest possible time. The EIC shall issue a memo / instruction to 

BA with timeline for implementation. Any delay will be treated as non- compliance / 

safety violations. Refer picture of each PPE given in next page.  

Pictures of PPE for reference purpose. 

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Picture 

01 

Leather Safety 

Shoes (Colour 

– Black) with 

PU toe cap.  

IS: 15298(Part-

2) and with test 

report of 

electrical 

resistance.   

02 

HDPE Safety 

helmet with chin 

strap and 

ratchet type for 

adjustment.  

IS:2925-1984 

 

03 Full body 

harness (Safety 

EN 361:2002  
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belt) 

The straps at 

shoulder and 

thigh shall have 

full pad for 

comfort. The 

back shall be so 

designed that 

harness straps 

do not tangle 

with each other. 

EN 358 : 2000 

IS: 

3521:1991/2002 

 

 

 

 

 

 

04 

Electrical Safety 

Gloves – 

Composite type 

Soft electrical 

gloves as per 

size of 

individual.  

EN: 60903 CE 

marked 

 

05 

Full face visor 

with safety 

helmet 

EN: 166 CE 

marked 

(Visor) 

 

06 

Fireproof jacket 

for chest 

protection  

  

07 

Safety Chain for 

shorting cum 

earthing.   

As per TPNODL 

standard 
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08 

Reflective 

jacket to each 

workman 

As per TPNODL 

standard 

 

Note : Picture shown are for indicative purpose only. Actual product may differ.  
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Annexure 8 (Refer Para 5.8)  LIST OF AUDITS TO BE CONDUCTED 

 

 

Note:  

1. (BA Safety Representative has to use the formats as per Safety process COR – 

P – 12 of TPNODL) 

 

 

Audits Responsibility Freq. Ref. Doc. 

Permit to Work & Field Audit 

BA Safety 
Representative 

 

Weekly 
F04 (COR P -

12) 

Tool Bag & PPE’s Audit Weekly 
F06 (COR P -

12) 

First Aid Box Maintenance 
Record 

Fortnightly 
F08 (COR P -

12) 

Fire Extinguisher Record 

(Applicable for the BA 
involved in major 

construction works and 
have storage of flammable 

material at worksite) 

Monthly 
F09 (COR P -

12) 

Safety Talk Register Weekly 
F18 (COR P -

12) 

Site Safety Audit Daily 
F29A (COR P -

12) 
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Annexure 9 (Refer Para 5.9) 

PERFORMANCE REPORT – SAFETY 

FOR THE MONTH OF………………… 

Name of BA:  

 …………………………………………………………………………………… 

Name of the Project and Purchase order No: 

……………………………………………………….. 

Date of commencement of work: 

……………………………………………………………………… 

 Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): 

………………………. 

Cumulative Man Hour worked: 

………………………………………………………………………… 

Total Number of 

Minor Injury (this month): …………  Minor Injury (Total) …………………. 

Major Injury (this month): ………..  Major Injury (Total): ……………….. 

 Detail of the Incident / Sub Standard Acts and Condition 

Activity 
This 

Month 

Cumulative 

(Total) 

Day Lost (this 

month) 

Days Lost 

(Cumulative) 

No. of the Incident     

No. of lost time injuries     

No. of dangerous 

occurrences 
    

No. of near miss reported      

Substandard Act/Conditions 

observed 
  

Attach details of observation 

of this month 

Safety Violation Notice 

received (from TPNODL) 

(both in numbers and in Rs.) 

No. No. No. of violation letter received 

and compliance report for the 

TPNODL. Rs. Rs.  

Note: Cumulative means total from date of commencement of work according to the 

contract.   

Detail of the Accident / Near Miss Incidents: 
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Date and 

Time 

Type of the 

incident 

Name of 

Employee 

Brief 

Description 

Corrective and 

Preventive actions 

recommended 

     

Details of the Safety Violations: 

Date and Location Brief Description Name of employee involved Action Taken 

    

Detail of the Safety Talk / Toolbox Talk / Safety Training 

Date and Location Topic (s) 
Total Number of employees 

(Worker / Supervisor) 

Number of 

participants (Worker / 

Supervisor) 

    

Detail of the Safety Meeting 

Date and 

Location 

Number of 

participants 
Topics discussed 

Major Observations / 

Innovation 

    

Detail of the Safety Inspection /Audit: (as per TPNODL site audit checklist F29A (COR-P-12) 

Date 
Area / 

Location 
Major Observations Recommendations Action Taken 

     

Any other Safety, Occupational Health, Environment & Disaster Management Promotional 

Activity (During this month): 

Date Location Activity 
Level of 

Participation 
Number of participations 

     

Signature of the BA Safety Representative    Signature of ZM / 

HoG 

Name, E. No. and Date      Name, E. No. Date. 

Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY 

group on or before 5th of every month along with bill. List of training of the current month 

and status of PPE to be also mentioned individual wise.  
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BA may include additional lines if required. The TPNODL may revise the format as and 

when deemed required.  

 

 

ANNEXURE-L 

VENDOR APPRAISAL FORM 

TO BE SUBMITTED BY VENDOR (To be filled as applicable) 

VENDOR:  

1.0 DETAILS OF THE FIRM 

 1.1 NAME (IN CAPITAL LETTERS) : 

 1.2 
TYPE OF CONCERN (PROPRIETARY) Partnership, 
Pvt. Ltd., Public Ltd. etc. 

: 

 1.3 YEAR OF ESTABLISHMENT : 

 1.4 

LOCATION OF OFFICE 
POSTAL ADDRESS 
TELEGRAPHIC ADDRESSES,  
TELEX NO.  
FAX NO. 

: 

 1.5 LOCATION OF MANUFACTURING UNITS : 

  i) UNITS 1  : 

  ii) OTHER UNITS : 

2.0 
PRODUCTS MANUFACTURED 

: 

3.0 
TURNOVER DURING THE LAST 3 YEARS (TO BE 
VERIFIED WITH THE LATEST PROFIT & LOSS 
STATEMENT). 

: 

4.0 
VALUE OF FIXED ASSETS 

: 

5.0 
NAME & ADDRESS OF THE BANKERS 

: 

6.0 
BANK GUARANTEE LIMIT 

: 

7.0 
CREDIT LIMIT 

: 

8.0 TECHNICAL 

 8.1 
NO. OF DESIGN ENGINEERS (INDICATE NO. OF 
YEARS EXPERIENCE IN RELATED FIELDS) 

: 

 8.2 NO. OF DRAUGHTSMAN : 
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 8.3 COLLABORATION DETAILS (IF ANY) : 

  8.3.1 DATE OF COLLABORATION : 

  8.3.2 NAME OF COLLABORATOR : 

  8.3.3 RBI APPROVAL DETAILS : 

  8.3.4 EXPERIENCE LIST OF COLLABORATORS : 

  8.3.5 DURATION OF AGREEMENT : 

 8.4 

AVAILABILITY OF STANDARDS / DESIGN 
PROCEDURES / COLLABORA-TOR’S / 
DOCUMENTS (CHECK WHETHER THESE ARE 
LATEST/CURRENT 

: 

 8.5 

TECHNICAL SUPPORT, BACK-UP GUARANTEE, 
SUPERVISION, QUALITY CONTROL BY 
COLLABORATOR (WHEREVER ESSENTIAL). 
(THIS CLAUSE IS RELEVANT WHEN VENDOR’S 
EXPERIENCE IS INADEQUATE) 

: 

 8.6 QUALITY OF DRAWINGS : 

9.0 
MANUFACTURE 

 9.1 
SHOP SPACE, LAYOUT LIGHTING, VENTILATION, 
ETC. 

: 

 9.2 POWER (KVA) : 

  MAINS INSTALLED : 

  UTILIZED : 

  STANDBY POWER SOURCE : 

 9.3 
MANUFACTURING FACILITIES (ATTACH LIST OF 
EQUIPMENT AS APPLICABLE) 

: 

  9.3.1 MATERIAL HANDLING : 

  9.3.2 MACHINING : 

  9.3.3 FABRICATION : 

  9.3.4 HEAT TREATMENT : 

  9.3.5 BALANCING FACILITY : 

  
9.3.6 SURFACE TREATMENT PRIOR TO 

PAINTING/ COATING, POLISHING, 
PICKLING, PASSIVATION, PAINTING, ETC. 

: 

 9.4 SUPERVISORY STAFF : 
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 9.5 
ADEQUACY OF SKILLED LABOURS 
(MACHINISTS, WELDERS, ETC.) 

: 

 9.6 NO. OF SHIFTS : 

 9.7 
TYPE OF MATERIAL HANDLED (SUCH AS CS, SS, 
ETC.) 

 

 9.8 WORKMANSHIP : 

 9.9 MATERIAL IN STOCK AND VALUE : 

 9.10 TRANSPORT FACILITIES : 

 9.11 CARE IN HANDLING : 

10.0 INSPECTION / QC / QA / TESTING 

 10.1 
NUMBER OF PERSONNEL (INDICATE NO. OF 
YEARS OF EXPERIENCE) 

: 

 10.2 INDEPENDENCE FROM PRODUCTION : 

 10.3 
AVAILABILITY OF PROCEDURAL WRITE 
UP/QUALITY PLAN 

: 

 10.4 
INCOMING MATERIAL CONTROL AND 
DOCUMENTATION 

: 

 10.5 
RELIABILITY/REPUTATION OF SUPPLY 
SOURCES 

: 

 10.6 STAGE INSPECTION AND DOCUMENTATION : 

 10.7 SUB-ASSEMBLY & DOCUMENTATION : 

 10.8 FINAL INSPECTION AND DOCUMENTATION : 

 10.9 
PREPARATION OF FINAL DOCUMENTATION 
PACKAGE 

: 

 10.10 TYPE TEST FACILITIES : 

 10.11 ACCEPTANCE TEST FACILITIES : 

 10.12 
CALIBRATION OF INSTRUMENTS AND GAUGES 
(WITH TRACEABILITY TO NATIONAL 
STANDARDS) (ATTACH LIST) 

: 

 10.13 
STATUTORY APPROVALS LIKE BIS, IBR, ETC. 
(AS APPLICABLE) 

: 

 10.14 
SUB-VENDOR APPROVAL SYSTEM AND 
QUALITY CONTROL 

: 

 10.15 
DETAILS OF TESTS CARRIED OUT AT 
INDEPENDENT RECOGNIZED LABORATORIES 

: 

  
i) FURNISH LIST OF TESTS CARRIED OUT 

AND THE NAME OF THE LABORATORY 
WHERE THE TESTS WERE CONDUCTED 

: 

  
ii) CHECK AVAILABILITY OF CERTIFICATES 

AND REVIEW THESE WHEREVER 
: 
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POSSIBLE 

11.0 
EXPERIENCE (INCLUDING CONSTRUCTION / ERECTION / 
COMMISSIONING) TO BE FURNISHED IN THE FORMAT 
INDICATED IN APPENDIX) 

: 

12.0 SALES, SERVICE AND SITE ORGANIZATIONAL DETAILS : 

13.0 
CERTIFICATE FROM CUSTOMERS (ATTACH COPIES OF 
DOCUMENTS) 

: 

14.0 POWER SITUATION : 

15.0 LABOUR SITUATION : 

16.0 * 
APPLICABILITY OF SC/ST RELAXATION (Y/N) 
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED 

 

17.0 

ORGANIZATIONAL DETAILS 
1. PF NO 
2. ESI NO 
3. INSURANCE FOR WORK MAN COMPENSATION 

ACT NO 
4. ELECTRICAL CONTRACT LIC NO 
5. ITCC / PAN NO 
6. SALES TAX NO 
7. WC TAX REG. NO 

: 

18.0 

DOCUMENTS TO BE ENCLOSED: 
1. FACTORY LICENCE 
2. ANNUAL REPORT FOR LAST THREE YEARS 
3. TYPE TEST REPORT FOR THE ITEM 
4. PAST EXPERIENCE REPORTS 
5. ISO CERTIFICATE –QMS, EMS, OHAS, SA 
6. REGISTRATION OF SALES TAX 
7. COPY OF TIN NO. 
8. COPY OF SERVICE TAX NO. 
9. REGISTRATION OF CENTRAL EXCISE 
10. COPY OF INCOME TAX CLEARANCE. 
11. COPY OF PF REGISTRATION 
12. COPY OF ESI REGISTRATION 
13. COPY OF INSURANCE FOR WORK MAN 

COMPENSATION ACT NO 
14. COPY OF ELECTRICAL CONTRACT LIC NO 
15. COPY OF PAN NO 
16. COPY OF WC TAX REGISTRATION 
17. DOCUMENTS IN SUPPORT OF SC/ST RELAXATION 

AT S.NO.16.0 
18. GSTN CERTIFICATE 

 

* Classification of BA s under SC/ST shall be governed under following guidelines: 

 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from 
SC/ST community. Governing document shall be Proprietorship Deed. 

 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding 
equal to or more than 50% of the total ownership pattern of the firm. Governing 
document shall be Partnership Deed. 
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 Private Limited Company: Only such firms shall qualify which have SC/ST directors 
holding equal to or more than 50% of the total ownership pattern of the firm. 
Governing document shall be Memorandum of Understanding (MoU) and/or Article of 
Association (AoA). 

NOTE: Certification from SC/ST Commission shall be required for deciding upon 

SC/ST status of a person. 

 

ANNEXURE X 

SAFETY POLICY AND SAFETY TERMS AND CONDITIONS 

Definitions 

Order Manager: Order Manager is the TPNODL representative, who has the ownership of 

the given job under the signed contract. 

Service Provider/Contractor/Vendor: An individual or an organization that provides services 

to TPNODL under a signed contract. 

Site Safety Management Plan: It is the safety plan agreed between Contractor / Service 

provider and TPNODL. It will contain the entire job specific safety requirement and will be 

signed by the service provider.  

High Risk Job: Any job which has significant health and safety risk associated to it. The list 

of high risk jobs has been identified at TPNODL level. 

Emergency: A serious, unexpected, business discontinuity and often dangerous situation 

resulting into loss of revenue / property and requiring immediate action.  
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1. Safety Policy 
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2. Safety Organization & Responsibilities 

2.1 Contractor Site Management and Supervision 

Each Contractor will be responsible for fulfilling all statutory and safety requirements as per the 

laws of the land and not limited to Factory Act, Electricity Act, Electricity Rules and Regulations, 

Shop and Establishment Act etc. 

Each Contractor shall provide at least one competent fulltime safety supervisor for workforce of 

less than 100 numbers. When workforce ranges from 100 to 1000, the contractor has to provide 

at least one qualified safety officer and safety supervisors (reporting to the safety officer) in the 

ratio 1:100. For every 1000 addition in workforce, the contractor has to add 1 safety officer. The 

TPNODL Project Safety Manager will review and approve the appointment of all safety 

supervisors. Contractor/Subcontractor safety supervisors/officers will work with Tata Power 

Safety Managers and align themselves with Tata Power safety requirements. 

Each Contractors’/Subcontractors’ Site Manager is responsible, and will be held accountable, for 

the safety of their sub-contractors and workforce and for ensuring that all equipment, materials, 

tools and procedures remain in safety compliance at job site, including: 

• Holding officer/supervisors accountable for safety and actively promote safe work 

performance. 

• Participate in and cooperate with all safety program requirements to be 

implemented in order to meet Tata Power safety objectives. 

• Ensure timely reporting of safety incidents, near misses, unsafe acts and conditions. 

• Identify the training needs of its employees and maintain all safety training documents. 

• Provide safety performance report at an agreed frequency. 

• Stopping of unsafe work (acts and/or conditions) immediately, until corrective 

action be taken. 

2.2 Contractor Supervisors and General Staff 

Contractors’ site supervisors and general staff members in charge of job site functions such 

as field engineering, warehousing, purchasing, cost and scheduling, etc. are responsible for 

the safe performance of the work of those they supervise. They must set an example for 

their fellow employees by being familiar with applicable sections of the Site Safety program 

and ensuring that all site activities are performed with SAFETY as the primary objective. 

Each site supervisor is responsible and will be held accountable for identifying, analyzing 

and eliminating or controlling all hazards through implementation of an aggressive, pro-

active Health, Safety and Environmental Program from project inception through project 

completion. Each supervisor will proactively participate in the SHE program by observing, 

correcting unsafe acts, and recording these observations. 

2.3 Contractor Workforce 

Contractor workforce must make safety a part of their job by following safety rules and 

regulations and by using all safeguards and safety equipment. They must take an active part 

in the Site Safety program to ensure their own safety and injury-free employment as well as 

being alert to unsafe practices of their fellow employees. 

Every member of the workforce is expected to report for work without influence of any 

Drug/Alcohol. All employees are expected to report any hazardous conditions practices and 

behaviors in their work areas and correct where ever possible. Workforce is responsible for 

active participation in safety and health programs, suggestion systems, trainings and in 
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immediate reporting of all injuries, any unsafe practices, conditions or incidents to their 

supervisors. 

2.4 Vendor/Contractor 

Vendors/Contractor shall at all times comply with, and ensure that their workforce comply 

with all site safety rules and regulations. Specifically, with applicable provisions of the Tata 

Power Site Safety Management Plan, and all statutory safety rules and regulations. 

3. Site Safety Rules and Procedures 

The work in the safest possible manner can only happen when it has been carefully planned 

and all applicable procedures are followed. The Tata Power Safety Procedures are derived 

from Tata Power best practices and the applicable Government acts regulations. In each 

case, the most stringent regulation is used. 

Following is the list of Tata Power’s critical Safety Rules and Procedures. Contractor shall 

refer to approved Rules and Procedures for detailed requirements and ensure conformance. 

3.1 Lock Out and Tag Out Procedure 

This procedure is intended to be used for the protection of Personnel while servicing or 

performing maintenance on equipment / pipeline / vessel / process systems. This is a 

general procedure that shall be used as the minimum requirements for isolation of 

equipment, pipelines, machines, system from all possible sources of hazardous energy and / 

or material such as Steam, Hot Water, Compressed Air, any other process fluid / chemical 

energy/Mechanical energy or Electrical energy. For complete procedure kindly refer 

Procedure Document No. TPSMS/CSP/LOTO/001 REV 01 available on official website of 

Tata Power (www.tatapower.com) 

3.2 Excavation Safety (Shoring and Sloping) Procedure 

This procedure is developed to cover the safe practices required for shoring and sloping in 

excavation and trenching jobs. This procedure is developed to establish mandatory 

requirements for practices to protect personnel, property and equipment from hazards 

associated with above activities. For complete procedure kindly refer Procedure Document 

No TPSMS/CSP/EXS/002 REV 01 available on official website of Tata Power 

(www.tatapower.com) 

3.3 Confined Space Entry Procedure 

This procedure outlines the steps required to perform the confined space entry and to 

protect personnel from the hazards of entering and conducting operations in confined 

spaces. For complete procedure kindly refer Procedure Document No –

TPSMS/CSP/CSE/003 REV 01 available on official website of Tata Power 

(www.tatapower.com) 

3.4 Working at Height Procedure 

This procedure describes the rules and procedures to protect employees from the hazards 

of working at heights. 

This procedure is developed to cover the safe practices required for Working at Heights. 

This procedure is developed to establish mandatory requirements for practices to protect 

personnel from hazards associated in this area. For complete procedure kindly refer 

Procedure Document No –TPSMS/CSP/WAH/004 REV 01 available on official website of 

Tata Power (www.tatapower.com) 
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3.5 Heavy Equipment Movement Safety Procedure 

Heavy equipment lifting and movement is an activity involving loading, unloading, storage 

and movement from one place to another including lifting and erection or repairing of 

equipment with cranes or hoists. Material, machinery and equipment handling operations 

are being carried out by large capacity cranes and hoists, which make the job safer and 

faster. This procedure addresses the hazards and precautions associated with such 

equipment and their use. For complete procedure kindly refer Procedure Document No –

TPSMS/CSP/HEMS/005 REV 01 available on official website of Tata Power 

(www.tatapower.com) 

3.6 Mobile Crane Safety Procedure 

Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile cranes 

pose a severe hazard to operators and nearby workers and property. Many types of cranes, 

hoists, and rigging devices are used for lifting and moving materials. To maintain safe, 

appropriate standards has to be adhered to and only qualified and licensed individuals shall 

operate these devices. For complete procedure kindly refer Procedure Document No –

TPSMS/CSP/MCS/006 REV 01 available on official website of Tata Power 

(www.tatapower.com) 

3.7 Scaffold Safety Procedure 

This procedure is developed to provide information on the safe erection, use, dismantling 

and maintenance of access scaffolding in the workplace. It is developed to establish 

mandatory requirements for practices to protect personnel from hazards associated with 

erection, use and dismantling of scaffolds. For complete procedure kindly refer Procedure 

Document No – TPSMS/CSP/SCAF/007 REV 01 available on official website of Tata Power 

(www.tatapower.com) 

3.8 Electrical Safety Procedure 

The objective of these standards is to specify minimum mandatory requirements and 

advisory guidance for identifying and controlling hazards to ensure ‘Zero Harm’ with regard 

to operation maintenance and testing of electrical equipment. For complete procedure kindly 

refer Procedure Document No- TPSMS/CSP/ELEC/010 REV 01 available on official website 

of Tata Power (www.tatapower.com) 

3.9 Job Safety Analysis (JSA) Procedure 

This objective of this procedure is to have a task based risk assessment process in place 

that identifies, evaluates and controls the risks associated with work activities, and as a 

result, prevents those involved in the task or those potentially affected by the task, from 

being harmed. For complete procedure kindly refer Procedure Document No- 

TPSMS/CSP/JSA/009 REV 01 available on official website of Tata Power 

(www.tatapower.com) 

3.10 Fire Safety Management Procedure 

Objective of this standard is to specify the minimum mandatory requirements and advisory 

guidelines to ensure prevention of fire related incidents and managing / controlling their 

impacts if they do occur. For complete procedure kindly refer Procedure Document No- 

TPSMS/CSP/FSM/011 REV 01 available on official website of Tata Power 

(www.tatapower.com) 

3.11 Permit To Work Procedure 
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Given the inherent hazards of the power generation and distribution industry, a significant 

number of TATA POWER operations and installations are critical. Work Permit (WP) System 

is an essential element in controlling the workplace risks in an effective manner. For 

complete procedure kindly refer Procedure Document No –TPSMS/CSP/PTW/008 REV 01 

available on official website of Tata Power (www.tatapower.com) 

3.12 Lift (Elevator) Safety Procedure 

To provide safe operating procedure for taking control of lift car before entering and existing 

the pit of OTIS make elevators. For complete procedure kindly refer Procedure Document 

No – TPSMS/GSP/LIFT/001 REV 01 available on official website of Tata Power 

(www.tatapower.com) 

3.13 Working on conveyor belt Procedure 

This procedure is developed to cover the safe practices required for Working on live 

equipment and to protect personnel from hazards associated with it. For complete 

procedure kindly refer Procedure Document No – TPSMS/GSP/CONV/002 REV 01 

available on official website of Tata Power (www.tatapower.com) 

3.14 Handling Hazardous Materials Procedure 

This Procedure is developed to provide procedure for recycling and / or safe disposal of 

used / waste batteries in compliance with all legislation. For complete procedure kindly refer 

Procedure Document No-TPSMS/GSP/HAZM/003 REV 01 available on official website of 

Tata Power (www.tatapower.com) 

3.15 Material Handling and Storage Procedure 

The purpose of this document is to provide procedures to assist the safe handling of 

materials (manual handling and mechanical handling). For complete procedure kindly refer 

Procedure Document No – TPSMS/GSP/MATL/004 REV 01 available on official website of 

Tata Power (www.tatapower.com) 

3.16 Contractor Safety Management Procedure 

The purpose of this document is to engage with contractors in a way to create safe work 

environment for everyone working for Tata Power. For complete procedure kindly refer 

Procedure Document No – TPSMS/GSP/CSM/015 REV 01 available on official website of 

Tata Power (www.tatapower.com) 

The above procedures will be updated periodically and the updated version of the 

procedures as well as any additional critical procedure will be available on official website of 

Tata Power (www.tatapower.com) for your reference. 

4. Training and Capability Building 

Safety Training and capability building of workforce is a major component of safety 

management program. All training required must be provided and documented as specified 

by Tata Power and Indian Regulations. Tata Power Safety Manager will audit contractors 

training and related documentation to assure its adequacy. 

4.1 Tata Power Site Safety Orientation 

All Tata Power contractor and subcontractor workforce is required to attend Tata Power Site 

Safety Orientation Training to receive a Safety Training Card, which is required to obtain a 

Gate Pass to the site, prior to entry. 
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This Safety Orientation Course will be for duration of minimum half day. The information 

provided during the orientation will include, but is not limited to following: 

 Job rules, personal safety and conduct 

 Hazards reporting 

 Reporting of injuries 

 Emergency procedures 

 Safety Activities and Program including disciplinary measure and incentives. 

 Critical safety procedure relevant to the job 

4.2 Capability Building 

Appropriate training such as L1, L2 & L3 is given to ensure that a jobholder, either 

supervisor or worker, is competent to do his/her job safely. The skill training is provided 

through TPSDI and other agencies authorized by Tata Power on the list of 15 procedures 

mentioned under safety procedure. 

Contractor shall ensure that concerned workmen are provided with adequate training before 

he/she is allowed to execute the work. 

An evaluation test will be conducted after the completion of the training. Those workmen 

employee who meet the minimum required competency will be provided with Gold Card 

which is valid for 3 years, post which the workmen has to reappear for the assessment. If 

the workman is not able to qualify the assessment, he/she will be given 3 additional attempts 

to clear in 3 month timeframe failing which he/she will not be allowed to work on high risk 

jobs. 

5. Pre-Employment and Periodic Medical check up 

Contractor shall arrange to conduct a pre-employment and periodic medical check-up for its 

entire workforce by Tata Power medical officer or Tata Power authorized medical officer. 

The contractor shall be able to produce the certificate prior to the employment. The 

contractor shall also organize to conduct periodical medical checkup (six monthly) for the 

following category of employees: 

 Drivers (Check for Vision & Hearing) 

 Equipment Operators (Check for Vision & Hearing) 

 Workforce working at Height (Check for Vision, Hearing, Vertigo & Height Phobia) 

 Workforce Handling the hazardous substances (Coal, ash and chemicals) 

 Workforce in high decibel area (> 90 Decibel, Check for Hearing) 

 Workforce, working in specific areas requiring specific medical attention should 

conduct the medical test as laid down in the respective Site Safety Management 

Plan. 

6. Safety Performance Evaluation and Penalties 

A certain percentage of the bill value will be retained against every running bill as safety 

performance retention. The amount will be released with the last invoice based on “Safety 

Performance score” attached in CSM-F-3 of CSM procedure. The amount is based on 

following table 
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Contract Value Retention 

Amount (%) 

Upto 10 Lakhs 2.5 

10 – 50 lakhs 2 

0.5 to 10 Cr 1.5 

>10 Cr 1 

 Safety performance Score will be monitored by the Order Manager every month. 

 For the contract value of more than Rs 1 Cr or contract duration more than 12 

months, the retention amount shall be released half yearly based on safety 

performance. For all remaining contracts, the retention amount will be released with 

the final bill. 

 In case of job stoppage due to safety violations/ unsafe observations at the site, no 

time extension shall be given to the contractor, if such delays are attributable to 

contractor. 

 In case of fatality, limb loss or loss of property, vendor has to pay for liability, legal, 

statutory and additional mutually agreed settlement charges imposed by the 

appointed committee. This charge is over and above the retention amount. 

 The committee will finalize an amount between 5 -50 lakhs based on factors such 

as advise by statutory authorities, contract value and impact of accident etc. 

 Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be 

considered at the end of the job if the contractual safety performance score is 

100%. 

 During the progress of the work, concerned Supervisor/Engineer will visit and 

inspect the work site regularly and evaluate the safety performance of the contractor 

based on matrix attached herewith. 

 Order Manager, divisional chief and SBU head have the authority to terminate the 

contract in case of three consecutive serious violations. 

7. Safety Performance Evaluation - CSM-F-3 

S. No. Lead Indicators Unit Of measurement Target Weightage 

1 
% of Employee certified in 

TPSDI/Authorized agency 
% 50 10 

2 CFSA score (Annexure 6.1) 
Average Severity of 

Violations 
1.49 20 

3 

Monthly inspection completed 

for Critical Equipments, lifting 

Tools & Tackles and hand 

tools used at site 

% 80 5 

4 
Condition of tools, tackles and 

equipments 
% 100 15 

 Lag Indicators    

1 Number of Fatalities No. 0 30 

2 
Number of Lost work day case  

(LWDC) 
No. 0 10 

3 Man-days Lost No. 0 10 
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In addition to above evaluation criteria, for specific violations penalty shall be imposed on the 

contractors under following circumstances: 
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ANNEXURE XI 
TATA CODE OF CONDUCT 

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders and the 

same shall be binding on the Owner and the Contractor for dealings under this Order/ 

Contract. A copy of the Tata Code of Conduct is available a tour website: 

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf 

Introducing Tata Code of Conduct (TCoC) in GCC, the following clause is proposed for 

inclusion as per suggestions from Chief Ethics Counsellor -   

“TCoC is the overarching policy framework that applies to all TATA Group companies 

including TPNODL. TCoC provides for stakeholder-wise approach in each of the seven 

chapters.  

The chapter “Our Value Chain Partners” states the policy as follows:  

1. We shall select our suppliers and service providers fairly and transparently. 

2. We seek to work with suppliers and service providers who can demonstrate that they 

share similar values. We expect them to adopt ethical standards comparable to our own. 

3. Our suppliers and service providers shall represent our company only with duly 

authorized written permission from our company. They are expected to abide by the Code in 

their interactions with, and on behalf of us, including respecting the confidentiality of 

information shared with them. 

4. We shall ensure that any gifts or hospitality received from, or given to, our suppliers 

or service providers comply with our company’s gifts and hospitality policy. 

5. We respect our obligations on the use of third party intellectual property and data. 

To effectively implement TCoC, there is a 3-tier framework comprising of Ethics 

Management Apex Team headed by the CEO, who is also the Principal Ethics Officer 

(PEO), TPNODL; Locational Ethics Counsellors (LECs) who cover various locations/offices 

of TPNODL; and LECs are assisted by 4-5 Ethics Champions (ECs).  

In case any Ethical Concern is faced during the course of your business dealings with 

TPNODL, one may utilize any one or more of the following avenues: 

1. Ethics Portal on website – www.tpnodl.com 

TPNODL is committed to follow Core Values and Core Principles mentioned in TCoC, cited 

below, in carrying out various activities as well as in discharge of bi-lateral and multi-lateral 

obligations involving other entities/organizations: 

Core Values: 

All six core values are already mentioned in GCC.  

Core Principles: 

1. Zero tolerance to bribery or corruption in any form. 

2. Committed to good corporate citizenship 

http://www.tatapower-ddl.com/
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3. Contribute to the economic development of the communities of the countries & 

regions we operate in. 

4. No compromise on Safety 

5. Our conduct shall be fair & transparent 

6. Respect the human rights & dignity of our stakeholders 

7. No unfair discrimination of any kind 

8. Statements made to stakeholders shall be truthful & made in good faith 

9. Not engage in any restrictive or unfair trade practice 

10. Provide avenues for our stakeholders to raise concerns in good faith 

11. Environment free from fear of retribution to deal with concerns that are raised 

12. Expect the leaders to be role model 

13. Comply with the laws of the countries in which we operate 

Gift Policy:  

Principles for acceptance of gifts/benefits –  

A gift or benefit may be accepted only if it complies with all of the following principles:  

 it does not influence,  

 does not have the potential to influence, an employee in such a way as to 

compromise or appear to compromise integrity and impartiality 

 does not create a conflict of interest or perception of conflict of interest;  

Principles for non-acceptance of gifts/benefits - 

The gift or benefit may not be accepted or given if any of the following principles apply:  

 causes the recipient or donor to act in partial manner in the course of duty  

 apprehension of  the recipient becoming obligated to the donor 

 it is not offered openly 

 if is an offer of money or something readily convertible to money (e.g. Shares) 

Violation – 

1. Not abiding with this policy would constitute violation of “Our Employees” Stakeholder 

group Clause “Gifts and Hospitality” of the Tata Code of Conduct (TCoC) 2015.  Prompt 

action will be taken against violations. 

2. Any deviation from this policy must be supported by appropriate rationale and must 

be duly approved by CEO who is also the Principal Ethics Officer.  In any case, in dealing 

with such deviations, the spirit of the TCoC should in no case be compromised. 

3. If it is determined that an employee / associate has violated this policy, appropriate 

action including termination of the employee’s / associate’s employment or association with 

TPNODL may be decided upon. 

The Contractor is requested to bring any concerns regarding this to the notice of our Chief-
Contracts & Material Management e-mail sunil.bhattar@tpnodl.com. 
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