

Pre-bid Query / Clarification / Deviation (QCD)

Tender No		TPNODL/OT/2021-22/003 dtd.26.04.2021			
Package Name		Rate Contract for Supply of TC Fuse Wire			
Sr. No.	Bidder's Name	Reference to concerned Document . Document No/Clause No/Page No	Description as per Bid Document	Query / Clarification / Deviation	TPNODL Response
1	2	3	4	5	6
1	Sonelite Industrial Corporation	Page No.67, Clause No. 2 & 3	The Tinned Copper Fuse wire shall be conforming to the IS: 9926/1981 with latest amendments, if any	<p>5 Amps & 102 Amps do not fall in IS: 9926/1981 requested to modify sizes in tender to 6 Amps and 100 Amps as per IS: 9926 / 1981 as there is no commercial impact of the change; however technical specification will change for testing of material</p> <p>There a great volatility in price of raw material, following COVID-19 pandemic a. Copper wire has increased by 70% YOY and 10% MoM b. Tin metal is has increased by 71.5% YoY and request for variable rates for Fuse Wire</p> <p>At present Dehli is under lockdown, and it is not possible to prepare and dispatch samples at this movement against your tender request to allow him to dispatch samples as early as possible after opening of factory and labour resume works</p> <p>Firm is NSIC registered for tinned Copper Fuse Wire and request to exempt EMD</p> <p>Address of e portal where to quote rates</p> <p>Banker refused to prepare Bank Guarantee due to limited bank staff, Postage department also told that they are not shore about date of delivery of postage and request to extend the date of tender due to COVID problems also ask for deposit of EMD through NEFT Transfer to account</p>	<p>We may accept 6 Amps & 100 Amps instead of 5 Amps & 102 Amps Fuse Wire</p> <p>The Price will be FIRM</p> <p>About submission of sample it will be decided at the time of evaluation</p> <p>There is no provision of exemption of EMD</p> <p>Link already sent on registered mail id</p> <p>Last date of submission bid will not be extended, we may accept the NEFT transfer to TPNODL account within time period</p>


 GM (Contracts)
 TPNODL, Balasore